
UNIVERSITY OF KALYANI  
                                              

    

                                                                                     

                                                                                             

Department of Works 

NOTICE INVITING E-TENDER 

NIT ID showing at http://wbtenders.gov.in: 2025_UOK_887343_1 
NIT No:  WD/25-26/3T-1/367    Dated:  05/08/2025 
 

Separate tenders are invited by the Department of Works on behalf of University of Kalyani 
for the works mentioned in the list given below, through electronic tendering (e-tendering) 
from eligible and resourceful contractors having sufficient credential and financial capability 
for execution of works of similar nature. 
 

 
(a) Payment by Net Banking (any listed bank) through ICICI Bank Payment Gateway: - 

i.  On selection of net banking as the payment mode, the bidder will be directed to ICICI 

Bank Payment Gateway webpage (along with a string containing a Unique ID) where 

he will select the Bank through which he wants to do the transaction. 

ii.  Bidder will make the payment after entering his Unique ID and password of the Bank 

to process the transaction. 

iii.  Bidder will receive a confirmation message regarding success/failure of the 

transaction. 

iv.  If the transaction is successful, the amount paid by the bidder will get credited in the 

respective pooling account of the State Government /PSU/Autonomous Body/Local 

Body/ PRIs, etc. maintained with the Focal Point Branch of ICICI at R N Mukherjee 

Road, Kolkata for collection of EMD/Tender Fees. 

v.  If the transaction is failure, the bidder will again try for payment by going back to the 
first step. 
 

Sl.no Name of Work 

Amount put 

to Tender 

(Rs.) 

Earnest 

money 

deposit 

through 

Online 

mode 

(Rs.)* 

Time 
allowed 

for 
completio
n of work 

Source  
of Fund 

Eligibility of Contractor 

01. 

EI Work for installation of  

PCC Pole including  

controlling of Street light 

feeder pillar , installation of 

street light along with 

necessary accessories from 

Amtala Sub-Stn. to Gate 

No.-3  & up to the  

Department of Hindi more 

and also included in the 

APJ Auditorium  Hall 

emergency power  feeding 

arrangement  only for 

lighting controlling, 

Gymnasium  Play Ground 

end  3 nos Pump feeding 

line  with allied works, KU. 

30,03,108.00 60,062.00 120 days Others 

Bonafied resourceful  contractors 
having experience  of  completion  
of   Electrical Installation work  
in last 5 Financial Years in a 
reputed  organisation / Educational 
Institutions/Govt. offices for a 
single contract of value not less 
than 40% of the estimated amount 
put to tender. 



 

(b) Payment through RTGS/NEFT: - 

i.  On selection of RTGS/NEFT as the payment mode, the e-procurement portal will show a pre-

filled challan having the details to process RTGS/NEFT transaction. 

ii.  The bidder will print the challan and use the pre-filled information to make RTGS/NEFT 

payment using his bank account. 

iii.  Once payment is made, the bidder will come back to the e-procurement portal after 

expiry of a reasonable time to enable the NEFT/RTGS process to complete, in order to verify 

the payment made and continue the bidding process. 

iv.  If verification is successful, the fund will get credited to the respective Pooling account of the 

State Government /PSU/ Autonomous Body/Local Body/PRIs, etc. maintained with the Focal 

Point Branch of ICICI Bank at R N Mukherjee Road, Kolkata for collection of EMD/Tender 

Fees. 

v.  Hereafter, the bidder will go to e-procurement portal for submission of his bed. 

vi.  But if the payment verification is unsuccessful, the amount will be returned to the 
            bidder’s account. 
 

For MSME registered bidders, submission of EMD is not mandatory at the time of 
participation to the above tender. In this case, bidder must upload a scanned copy of 
the MSME Registration Document under “Forms” Folder.   
 
Schedule of Dates for e-Tendering 

 

Sl. no. Activity Date & Time 

1. Publishing Date 05.08.2025 

2. Document Download start date 05.08.2025 at 15:00 Hrs. 

3. Bid submission start date 05.08.2025 at 15:00 Hrs. 

4. Bid submission end date 23.08.2025 up to 15.00 Hrs. 

5. Technical Bid opening date 25.08.2025 at 15.00 Hrs. 

6. Uploading of Technical Bid Evaluation sheet To be notified later 

7. Financial Bid opening date To be notified later 

8. Uploading of Financial Bid Evaluation sheet To be notified later 

 
 

1. General Guidance for e-tendering:  
 

In the event of e-tendering, intending bidder may download the tender documents from 

the website: http://wbtenders.gov.in directly with the help of Digital Signature 

Certificate(DSC) or from the University of Kalyani’s website www.klyuniv.ac.in  
 

2. Registration of Contractors:  
Tenderers willing to take part in the process of e-tendering are required to obtain Digital 
Signature Certificate (DSC) from any authorized Certifying Authority (CA) under CCA, 
Govt of India. (viz. Safescrypt, nCode Solution, e-Mudhra, TCS, MTNL, IDRBT) DSC 
is given as a USB e-Token. After obtaining the Class II or III Digital Signature 
Certificate (DSC) from the approved CA they are required to register the fact of 
possessing the Digital Signature Certificates through the registration system available in 
the website. 
 

3. Eligibility for participation:  
       Contractors, Registered Engineers Co-operative Societies, Consortiums and Partnership 

firms registered with the State Government and contractors of equivalent Grade / Class 
registered with Central Government / MES / Railways and contractors working in 
University for execution of Electrical works are eligible to participate. Joint venture 
firms are not eligible to participate. The contractors should have valid IT, GST & 
Professional Tax Clearance Certificate. 

 



4. Collection of Tender Documents:  
Tenders are to be submitted online and intending tenderers are to download the tender 
documents from the website given in clause/point 1 above, directly with the help of the 
e-token provided. This is the only mode of collection of tender documents. Details of 
submission procedure are given below. 
 

5. Participation in one work:  
 

Any contractor can submit tenders for any works published in any particular NIT, 

depending on his credential and financial capability, details of which are given later. 
 

6. Submission of Tenders 
6.1 General process of submission 
Tenders are to be submitted online through the website stated in Clause/point 1. All the 
documents uploaded by the Tender Inviting Authority form an integral part of the 
contract. Tenderers are required to upload all the tender documents along with the other 
documents, as asked for in the tender, through the above website within the stipulated 
date and time as given in the Tender. Tenders are to be submitted in two folders at a 
time, one is Technical Proposal and the other is Financial Proposal. The tenderer shall 
carefully go through the documents and prepare the required documents and upload the 
scanned documents of originals in Portable Document Format (PDF) to the portal in the 
designated locations of Technical Bid. He needs to fill up the rates of percentage in the 
BOQ, downloaded for the work, in the designated cell and upload the same in 
designated location of Financial Bid. The documents uploaded are virus scanned and 
digitally signed using the Digital Signature Certificate (DSC). Tenderers should 
specially take note of all the addendum/corrigendum related to the tender till the bid 
submission ends. Tenderers should in general upload the latest documents as part of the 
tender, however, in case of failure in uploading such documents, it will be deemed that 
they (tenderers) have taken note of such latest documents including 
addendum/corrigendum, if published till the bid submission ends. 
 

6.2 Technical Proposal 
The Technical Proposal should contain scanned copies and/or declarations in the following 
standardised formats in two covers (folders). 
 

A. Technical File (Statutory Cover) containing 
 

i. Application for Tender - (Vide Form-1) (to be submitted in “Forms” folder)  

 

ii. Average annual turnover from contracting business-  Scanned copy of Summary 

statement of average annual turnover from contracting business for a period of 

last three years 2021-2022, 2022-23 & 2023-24 or during the period since 

formation of the Firm, if it was set up in less than such 3- year period. (Vide 

Form-2). (to be submitted in “Forms” folder) 

 
iii. Declaration of not having common interest in the same serial- (Vide Form-3).  

                      (to be submitted in “Forms” folder)  
 

iv. Declaration on Notice Inviting Tender (Vide Form- 4) – to be submitted in 

“Forms” folder.  

 

v. Earnest Money Deposit (EMD): - On line submission of EMD is mandatory. It 

is the precondition through which bidder can take part in e-procurement 

procedure. Details guidelines of the same have been obtained from Finance 

Department G.O. No. 3975-F(Y) Dated 28th July, 2016. 

 
vi. Audited Annual Accounts for last three years 2021-2022, 2022-23 & 2023-24 

or during the period since formation of the Firm, if it was set up in less than 
such 3- year period. (to be submitted in “Accounts” folder)  



 
vii. Similar nature of work credential issued in favor of the agency along with 

Completion Certificate (to be submitted in “Credential” folder) 
 

B. My Document (Non-Statutory Cover) containing    
 

Sl.No

. 
Category Sub-Category Sub-Category Description 

1 Certificates Certificates 

PAN Card of the Bidder 

GST Registration Certificate  

Profession Tax Enrolment Certificate 

2 Company Details Company Details 1 

Trade Licence 

Licence for Electrical installation work from 

appropriate Govt. Organisation. 

Registration with Registrar of Companies 

Memorandum of Articles for Limited Companies.  

3 Credential 
Credential 1 

Similar nature of work credential issued in favor of the 

agency. 

Credential 2 Completion Certificates for similar work 

4 Financial Information Payment Certificate 1 

Income Tax Returns submitted for the Assessment year 

2022-23 

 

Income Tax Returns submitted for the Assessment year 

2023-24 

 

Income Tax Returns submitted for the Assessment year 

2024-25 

GST Return for October-2024, November-2024 & 

December-2024 

NOTE:  
1. If the company was set up less than three years ago, audited balance sheet for the 

no. of years since inception may be submitted) 
2. Addenda/Corrigenda:  if published, Contractors are to keep track of all the 

Addendum/Corrigendum issued with a particular NIT till the bid submission ends 
and in general upload the downloaded copies of the above documents and merge 
the Addenda/Corrigenda with respective NIT in the NIT folder. , however, in case 
of failure in uploading such documents, it will be deemed that they (tenderers) 
have taken note of such latest documents including addendum/corrigendum, if 
published till the bid submission ends, overriding any other terms/conditions if 
mentioned anywhere else in the concerned NIT. 

3. Bidder must submit their documents through the appropriate folders as stated 
above. Submission of document not through proper folder(s) may be considered 
as non-submission. If University fails to identify the document because of such 
wrong submission or due to submission of documents not readable visibly or for 
any technical issue like not opening the files etc., it would be deemed that the 
bidder did not submit that particular document(s). 

4.  Others:  Any other documents found necessary 
 
 
6.3 Financial Proposal 
     The financial proposal should contain the following document in one cover (folder). 
 



1) Bill of Quantities (BOQ): The contractor is to quote the rate online through 
computer in the space marked for quoting rate in the BOQ. (Only downloaded 
copies of the above documents are to be uploaded, virus scanned and digitally 
signed by the contractor)  

 
 

7. Eligibility Criteria 
 

Financial proposal of any contractor will come under the purview of consideration 

only if both the criteria 8(a) & 8(b) mentioned below are fulfilled. 

 

Bonafied resourceful contractors having experience of completion of Electrical 

Installation work in last 5 Financial Years in a   reputed organisation / Educational 

Institutions/Govt. offices for a single contract of value not less than 40% of the estimated 

amount put to tender. 
Completion Certificate(s) submitted by the bidder should indicate the gross value 

of the 100% completed work only. Completion certificates should clearly contain 

the Name, Designation, Address and contact no of the Officer issuing the 

credential.  

 

a. Average annual turnover from contracting business in 2021-2022, 2022-23 & 

2023-24 should be at least 50% (70% in case of consortiums) of the amount put to 

tender of the works in which the contractor intends to participate.  

 

b. The bidder or any of their constituent partners shall neither have abandoned 

any work nor have any of their contracts been rescinded during the last 5 

years. Such abandonment or recession will be considered as disqualification 

towards eligibility. 

 

c. Non-submission of relevant documents under online mode may attract rejection of 

tender. 

 

d. Bidder having non-compliance of requisite terms and conditions as stipulated by 

the University of Kalyani in earlier repair/ replacement/ renovation and / or 

construction works or completion of earlier works of the said nature entrusted by 

the University of Kalyani with dissatisfaction of the University authority may be 

considered by the University as disqualification for qualifying the proposed works 

for which the above tender has been made. 

 

e. Tender issuing authority may relax stipulations contained in clauses above in 

exceptional cases, in the interest of culminating / maturing tender process at the 

first call, subject to satisfaction of that authority on the competency of the bidder(s) 

for which such relaxation has been made, upon recording reasons of such 

relaxation.  

 

f. Further, contractors who were declared black listed and/or insolvent by any Govt. 

Concern/any Institutions in the Country substantially financed by the Government 

are not eligible to participate in the current tender 

 

g. If the bidder withdraws his/her bid after expiry of the last date and time of the bid 

submission and if such withdrawal is seemed to be dissatisfactory to the 

University Authority, University may consider such activity of the bidder as 

technical disqualification for all tenders to be published by the University in 

future. 

 

8. OTHER RELEVANT ISSUES 

 

8.1 Completion Certificate  
 



i. Completion Certificates for fully (100%) completed works during the current year 
and last five financial years will only be accepted. Certificates issued for partly 
completed works will not be considered.  

ii. Completion Certificate of work executed in other Departments of State 

Government or organizations, like Public Works & Public Works (Roads) 
Department, Public Health Engineers Department, Irrigation  &  Waterways 
Department  and various  other  State Government Departments, Zilla Parishads, 
Universities, West Bengal Housing Infrastructure Development Corporation 
Limited (WBHIDCO), West  Bengal State Electricity Distribution  Company 
Limited (WBSEDCL), Kolkata Metropolitan Development Authority (KMDA), 
Kolkata Metropolitan Water Sanitation Authority (KMW&SA), Kolkata 

Municipal Corporation (KMC), Hooghly River Bridge Commissioner (HRBC); 
Engineering Departments of Central Government and Organization, like 
Railways, CPWD; and companies owned or managed by the State Government, 
i.e. Mackintosh Burn Ltd., Westinghouse Saxby Farmer Limited & Britannia 
Engineering Ltd. may also be considered. Such Completion Certificates are to be 
issued by an officer not below the rank of Executive Engineer / Divisional 

Engineer / District Engineer / Project Manager of the other State / Central 
Government Departments / Organisations. Such certificates are further to be 
countersigned by immediate superior authority of the Issuing Authority for all 
cases other than direct State / Central Government Departments and Railways. 

 

8.2 Penalty for suppression / distortion of facts 
 

If any tenderer fails to produce the original hard copies of the documents (especially 

Completion Certificates and audited balance sheets), or any other documents on 

demand of the Tender Evaluation Committee within a specified time frame or if any 

deviation is detected in the hard copies from the uploaded soft copies or if there is 

any suppression, the tenderer will be suspended from participating in the tenders on 

e-Tender platform of the University of Kalyani for a maximum period of 3 (Three) 

years. In addition, his Earnest Money Deposit will stand forfeited to University. 

Besides, University of Kalyani may take appropriate legal action against such 

defaulting tenderer. 

 

8.3 Taxes & duties to be borne by the Contractor  
 

Income Tax, GST for Works Contract, Construction Workers' Welfare Cess and 
similar other statutory levy / cess will have to be borne by the contractor and the rate 
should be quoted accordingly after consideration of GST and CESS.  

 

8.4 Site inspection before submission of tender  
 

Before submitting any tender, the intending tenderers should make themselves 

acquainted thoroughly with the local conditions prevailing at site by actual inspection 

of the site and taking into consideration all factors and difficulties likely to be 

involved in the execution of work in all respect including transportation of materials, 

communication facilities, climate conditions, nature of soil, availability of local 

labour and market rate prevailing in the locality etc. and no claim, whatsoever, will 

be entertained on these account afterwards. In this connection intending tenderers 

may contact the office of the University Engineer, concerned with the work between 

11.30 hours to 16.30 hours on any working day prior to date of submission of tenders.  

 

8.5 Conditional and incomplete tender  
 

Conditional and incomplete tenders are liable to summary rejection. 

 
 9. Opening and Evaluation of Tender  
 

9.1 Opening of Technical Proposal  



1. Technical proposals will be opened by the University Engineer or his authorised 
representative electronically from the website stated in Clause 1, using their 
Digital Signature Certificate.  

2. Intending tenderers may remain present if they so desire. 
3.     Cover (Folder) for Statutory Documents (vide Clause 6.2. A) Would be opened 

first and if found in order, Cover (Folder) for Non-Statutory Documents (vide 
Clause 6.2. B) Will be opened. If there is any deficiency in the Statutory 
Documents, the tender will summarily be rejected. 

4.   Decrypted (transformed into readable formats) documents of the Non-Statutory 
Cover will be downloaded, and handed over to the Tender Evaluation 
Committee. 

 
 

9.2 Tender Evaluation Committee (TEC)  
Committees already constituted for uploading of tender, will continue to function as 
Tender Evaluation Committee (TEC), for evaluation of Technical Proposals of the 
tenderers, until further order. 

 
9.3 Uploading of summary list of technically qualified tenderers (1st round)  

1. Pursuant to scrutiny and decision of the Technical Evaluation Committee (TEC), 
the summary list of eligible tenderers and the serial number of work(s) for which 
their Financial Proposals be considered will be uploaded in the web portals. 

2.   While evaluation, the Committee may summon of the tenderers and seek 
clarification / information or additional documents or original hard copy of any of 
the documents already submitted and if these cannot be produced within the 
stipulated timeframe, their proposals will be liable for rejection.  

 
9.4 Provision for appeal and its disposal  
 

1. Intending tenderer not satisfied with the decision of the Tender Evaluation 
Committee (TEC) may prefer an appeal to the Vice-Chancellor, University of 
Kalyani in writing (through facsimile / e-mail or speed post) with in two working 
days after the date of uploading of the summary list of the successful tenderers. 
Copy of such appeal should also be sent to the Tender Inviting Authority. 
 

2. The Appellate Authority of the Kalyani University will dispose such appeals by 
hearing the aggrieved tenderers as well as consulting the Tender Evaluation 
Committee and the tenderer will be communicated accordingly.  

 
9.5 Final publication of summary list of technically qualified tenderers  
 

In case, the Appellate Authority asks the Tender Inviting Authority to consider tender of 
any of the aggrieved tenderers, who may have preferred appeal, the process of 
uploading of qualified tenderers will be re-done, through issuing necessary 
corrigendum.  

 
9.6 Opening and evaluation of Financial Proposal  

1. Financial proposals of the tenderers declared technically eligible by the Tender 
Evaluation Committee will be opened electronically from the web portal stated in 
Clause/point 1 by the Tender inviting authority.  

2. The encrypted copies will be decrypted and BOQ will be opened by the Tender 
Inviting Authority.  

3. After evaluation of Financial Proposal, by the University Engineer (Inviting 
Authority) after having necessary comments from the Authority concerned with the 
work and test check to the comparative statement by the Office of the Development, 
Kalyani University, he will upload the final summary result containing inter- alia, 
name of contractors and the rates quoted by them against each item provided he is 
satisfied that the rate obtained is fair and reasonable and there is no scope of further 
lowering down of rate. 

4. However, if there is any scope for lowering down of rates in the opinion of the 



Technical Evaluation Committee(TEC) or for any other reason for which bids 
submitted by the tenderers contain lack of uniformity resulting difficulties/inability 
of the Tender Evaluation Committee to prepare Comparative Statement of rates 
quoted by bidders , TEC  may choose to declare the former  publication as semi- 
final and notify all the tenderers through  the website to attend sealed bids to be 
followed by open bids to be held at his office at  prescribed date and time, which 
will be done offline, i.e. manually, as per present procedure. 

5. After holding such bids, final summary result would have to be uploaded in the web 
portal, through corrigendum. 

6.  The Tender Accepting Authority may ask any of the tenderers to submit analysis to 
justify the rate quoted by that tenderer. 
 
9.7. Procedures to be followed when the number of technically qualified bidder(s) 
participate in any tender is less than three 
 
The University will follow the rules & Procedures as referred in G.O. No. 9754-F(Y) 
dated 03.12.2012 issued by the Finance Department, Government of West Bengal in this 
respect. 
 
10. Bid Validity  
The Bid will be valid for 120 days from the date of opening of the financial bid. 
 
11. Acceptance of Tender 
Lowest valid rate should normally be accepted. However, the Tender Accepting 
Authority does not bind himself to do so and reserves the right to reject any or all the 
tenders, for valid reasons and also reserves the right to distribute the work amongst 
more than one tenderer.  
 
11.1 Execution of Formal tender after acceptance of tender 
The tenderer, whose tender is approved for acceptance, shall within 7 (Seven) days of 
the receipt of Letter of Acceptance (LOA) to him, will have to execute ‘Formal 
Agreement’ with the Tender accepting authority of Tender agreement which may be 
purchased on cash payment from the office of the Kalyani University concerned with 
the work. 

12. Additional Terms and Condition 
 
1. The tender will be on the basis of the Schedule of Rates and the contractors are to quote 

rate in terms of percentage higher or lower or at par which will apply to all the rates in 

the Tender Schedule irrespective of whether quantities are entered in the schedule or not 

i.e. all the items and rates as shown in the schedule with the tendered percentage increase 

or decrease will be applicable to this tender. In analysing the rates for supplementary 

items, if any, as found necessary, which are not covered by this Schedule of item and 

rates, the principles as laid down in clause 12 of the tender form in W.B.F. 

2911(ii)(Modified) in which the contract will be executed, shall be followed. 

 

2. The acceptance of the tender including the right to distribute the work between two or 
amongst more than two tenderers will rest with the competent authority without 
assigning reason thereof. The accepting authority reserves right to reject any or all 
tenders without assigning any reason thereof.  

3. The Tenderer shall have to comply with the provisions of (a) Contract labour (Regulation 
& abolition) Rules, 1970 (b) Minimum Wages Act 1948 or the modification thereof or 
any other laws relating thereto as will be in force from time to time.  

4. Department shall not entertain any claim whatsoever from the contractor for payment of 
compensation on account of idle labour on any ground including non-possession of land.  

5. No Price preference will be applicable to W.B. Govt. undertaking.  
 

6. The University shall not be held liable for any compensation due to machines becoming 
idle for any circumstances including untimely rains, other natural calamities, strike etc.  

7. Imposition of any duty / tax rules etc whatsoever of its nature (after work order / 



Commencement and completion of the work) is to be borne by the tenderer. Original 
challans of those materials, which are procured by the tenderer, may be asked to be 
submitted for verification.  

8. CESS @ 1% of the cost of construction works shall be deducted from the Gross value of 

the Bill in Terms of Finance Department Order No. 853-F dated 01.02.2006. Also it is 

instructed to register his Establishment under the Act, under the competent registering 

Authority, i.e. Assistant Labour Commissioner / Dy. Labour Commissioner of the region 

concern.  

9. No mobilization / secured advance bill be allowed.  
 
10. Royalty of sand, stone chips, stone metal gravel, boulders, forest product etc, Toll Tax, 

Income Tax, Ferry Charges and other Local Taxes if any are to be paid by the 

contractor. No extra payment will be made for these. The rates of supply and finished 

work items are inclusive of these. Statutory deduction for GST and other Government 

taxes in the hands of the payee will be made as per the law in force. 

 
11. All working tools and plants, scaffolding, construction of vats & platforms will have to 

be arranged by the contractor at his own cost.  
 
12. The contractor shall supply mazdoors, bamboos, ropes, pegs, flags etc. for laying out the 

work and for taking and checking measurements for which no extra payment will be 
made.  

13. The contractor should see the site of works and tender documents, drawings etc. before 
submitting tender and satisfy himself regarding the condition and nature of works and 
ascertain difficulties that might be encountered in executing the work, carrying materials 
to the site of work, availability of drinking water and other human requirements and 
security etc. 

14. The work will have to be completed within the time mentioned in the tender notice. A 

suitable work program is to be submitted by the contractor within 7(seven) days from the 

date of receipt of work order which should satisfy the time limit of completion. The 

contractor should inform in writing the name of his authorized representative at site 

within 7 (seven) days from the date of receipt of work order who will receive instruction 

of the work, sign measurement book, bills and other Govt. papers etc.  
 
15. The contractor will have to apply as per clause 5 of W.B.F. No. 2911(ii) for extension 

of time, if the work is not commenced or stopped or delayed due to non-receipt of 

departmental materials or land or due to injunction or public interference etc. No 

compensation for idle labour, establishment charge or on other reasons such as 

variation of price index etc. will be entertained.  

16. All possible precautions should be taken for the safety of the people and work force 

deployed at worksite as per safety rule in force. Contractor will remain responsible 

for his labour in respect of his liabilities under the Workmen’s Compensation Act etc. 

He must deal with such cases as promptly as possible. Proper road signs as per 

P.W.D. practice will have to be made by the contractor at his own costs while 

operating a public thoroughfare.  
 
17.     The contractor will have to maintain qualified technical employees and/or 

Apprentices at site as per requirement to be stated at the time of issuance of Work 

Order.  

 

18.      Contract may be awarded to more than one Agency if University deems fit. 

 

19.      If any extra work is required to be done, payment will be made against such extra 

works as per PWD schedule and the percentage quoted by the agency for the tendered 

schedule will be applicable on such PWD schedule. 

 

20.      Security deposit @ 3% will be deducted from the bill value of the selected agency 

and this amount will be refunded to the agency without any interest after two years 



from the date of hand over of the entire work with satisfaction to the University. 

 

21.      University may split the entire works into several phases for funds constraint or for 

other valid reasons and award the works contract phase wise to the selected 

contractor(s). 

 
22. Approval of Sample: 

Samples of all materials to be supplied by the contractor and to be used in the work shall 

have to be approved by the University Engineer and checking the quality of such 

materials shall have to be done by the concerned Department or as directed by University 

Engineer prior to utilization in the work. 

 

23. Drawings: All works shall be carried out in conformity with the drawings supplied by 

this University. The Contractor shall have to carry out all the works according to the 

submitted General Arrangement Drawing and Detail Working Drawings to be supplied 

by the University from time to time. 

 

24. Unserviceable Materials: 

The Contractor shall remove all unserviceable materials, obtained during execution at 

place as directed. The contractor shall have dressed up and clear the work site after 

completion of work as per direction of the University Engineer. 

 

25.  Contractor’s risk for loss or damage:    All risk on account of railway or road carriage 

or carriage by boat including loss or damage of vehicles, boats, barges, materials or 

labour, if any, will have to be borne by the contractor without any extra claim towards 

University. 

 

26.  Idle labour & additional cost: 

Whatever may be the reason no claim on idle labour, enhancement of labour rate 

additional establishment cost, cost of Toll and hire and labour charges of tools and plants, 

railway freight, electricity at site/camp office etc. would be entertained under any 

circumstances. 

 

27. Issue of Departmental Tools and Plants: 

All Tools and Plants required for the work will have to be supplied by the Contractor at 

his own cost; all cost of fuel and stores for proper running of the Tools and Plants must 

be borne by the Contractor. 

 

28. Testing of qualities of materials & workmanship: 

        All materials and workmanship shall be in accordance with the specifications laid down in 

the contract and also as per specification of relevant IS codes and the University Engineer 

reserves the right to test, examine and measure the materials/workmanship direct at the place of 

manufacture, fabrication or at the site of works or any suitable place. The contractor shall 

provide such assistance, instrument, machine, labour and materials as the University Engineer 

may require for examining, measuring and testing the works and quality, weight or quantity of 

materials used and shall supply samples for testing as may be selected and required by the 

University Engineer without any extra cost. Besides this, he will carry out tests from outside 

Laboratory as per instruction of The University Engineer. The cost of all such tests shall be borne 

by the agency and that must be considered during quoting rate. 

 

29. Timely completion of work: 

        All the supply and the work must have to be completed in all respects within the time 

specified in Notice Inviting Tender from the date of commencement as mentioned in work order. 

Time for completion as specified in the tender shall be deemed to be the essence of the contract. 

 

30. Rejection of materials: 

        All materials brought to the site must be approved by the University Engineer Rejected 

materials must be removed by the Contractor from the site within 24 hours of the issue of order 

to that effect. In case of non-compliance of such order, the University Engineer shall have the 

authority to cause such removal at the cost and `expense of the contractor and the contractor shall 



not be entitled to claim for any loss or damage of that account. 

 

31. Tender Rate: 

        The contractor should note that the tender is strictly based on the rates quoted by the 

Contractor on the priced schedule of probable item of work. The quantities for various other 

items of works as shown in the priced schedule of probable items of works are based on the 

drawing and design prepared by the Department. If variations become 

necessary due to design consideration and as per actual site conditions, those have to be done by 

the contractor at the time of execution at the rate prescribed in the tender condition. No 

conditional rate will be allowed in any case. 

 

32. The time allowed for carrying out the work as entered in the tender shall be 

strictly observed by the contractor and shall be reckoned from the date on which 

the other to commence work is given to the contractor. The work shall throughout 

the stipulated period of the contract be proceeded with all due diligence (time being 

deemed to be the essence of the contract, on the part of the contractor) and the 

contractor shall pay as compensation an amount equal to one percent or such 

amount as the Vice-Chancellor (whose decision in writing shall be final) may 

decide, on the amount of the tendered amount of the whole work as shown in the 

tender for everyday that the work remains uncommented, or unfinished after the 

proper date. The contractor shall commence execution of such part of the work as 

may be notified to him within seven days or as specified from time to time from the 

date of the order for commencement for work and diligently continue such work and 

further, to ensure good progress during the execution of the work, he shall be bound 

in all cases in which the time allowed for any work exceeds one month, to complete 

one-fourth of the whole of the work before one-fourth of the whole time allowed 

under the contract has elapsed; one half of the work, before one-half of such time has 

elapsed, and three-fourth of the work before three-fourth of such time has elapsed. In 

the event of the contractor failing to comply with any of the conditions herein he 

shall be liable to pay as compensation an amount equal to one percent or such amount 

as the Vice-Chancellor, (whose decision in writing shall be final) may decide on the 

said tendered cost of the whole work for everyday that the due quantity of work 

remains incomplete; PROVIDED ALWAYS that the entire amount of 

compensation to be paid under the provisions of this clause shall not exceed ten 

percent of the tendered amount of the work as shown in the tender. However, 

University reserves the right to specify the time schedule phase wise for the whole 

works and compensation may be determined accordingly at the time of awarding 

works contract to the selected contractor for any delay in completion of work under 

every phase. 

 

33. In any case in which under any clause or clauses of this contract the contractor shall 

have rendered himself liable to pay compensation amounting to the whole of his 

security deposit (whether paid in one sum or deducted by instalments) the University 

Engineer, on behalf of the Vice-Chancellor shall have power to adopt any of the 

following courses, as he may deem best suited to the interests of University – 
 

(a) To rescind the contract (of which rescission notice in writing to the contractor 

under the hand of the University Engineer shall be conclusive evidence), and in 

which case the security deposit of the contractor shall stand forfeited and be 

absolutely at the disposal of University.  
 

(b) To employ labour paid by the University Works Department and to supply 

materials to carry out the work, or any part of the work, debiting the contractor with 



the cost of the labour and the price of the materials (of the amount of which cost 

and price a certificate of the University Engineer shall be final and conclusive 

against the contractor) and crediting him with the value of work done, in all 

respects in the same manner and the same rates as if it had been carried out by the 

contractor under the terms of his contract; the certificate of the Engineer being 

endorsed by the University Engineer as to the value of the work done shall be final 

and conclusive against the contractor.  
 

(c) To measure up the work of the contractor, and to take such part thereof as shall 

be unexecuted out of his hands, and to give it to another contractor to complete, in 

which case any expenses which Compensation for delay Action when whole of 

security deposit is forfeited may be incurred in excess of the sum which would have 

been paid to the original contractor if the whole work had been executed by him (of 

the amount of which excess the certificate in writing of the Divisional Officer shall 

be final and conclusive) shall be borne and paid by the original contractor and may 

be deducted from any money due to him by University under the contract or 

otherwise, or from his security deposit or the proceeds of sale thereof, or a 

sufficient part thereof.  
 

In the event of the above courses being adopted by the University Engineer, the 

contractor shall have no claim to compensation for any loss sustained by him by reason 

of his having purchased or procured any materials, or entered into any engagements, or 

made any advances on accounts, or with a view to the execution of the works or the 

performance of the contract. And in case the contract shall be rescinded under the 

provision aforesaid, the contractor shall not be entitled to recover or be paid any sum for 

any work therefore actually performed under this contract, unless and until the University 

Engineer will have certified in writing the performance of such work and the value 

payable in respect thereof, and he shall only be entitled to be paid the value so certified. 

 

34. In any case in which any of the powers, conferred upon the University Engineer by 

clause 3 hereof, shall have become exercisable and the same shall not be exercised, 

the non exercise thereof shall not constitute a waiver of any of the conditions thereof 

and such powers shall notwithstanding be exercisable in the event of any future case 

of default by the contractor for which by any clause or clauses hereof, he is declared 

liable to pay compensation amounting to the whole of his security deposit, and the 

liability of the contractor for past and future compensation shall remain unaffected. In 

the event of the University Engineer putting in force either of the powers (a) or (c) 

vested in him under the preceding clause he may, if he so desires, take possession of 

all or any tools, plant, materials and stores, in or upon the work, or the site thereof or 

belonging to the contractor, or procured by him and intended to be used for the 

execution of the work or any part thereof, paying or allowing for the same in account 

at the contract rates, or in case of these not being applicable, at current market rates to 

be certified by the Engineer and endorsed by the University Engineer whose 

certificate thereof shall be final, otherwise the University Engineer may by notice in 

writing to contractor or his clerk of the works, foreman or other authorized agent 

require him to remove such tools, plant, materials or stores from the premises ( within 

a time to be specified in such notice); and in the event of the contractor failing to 

comply with any such requisition, the University Engineer may remove them at the 

contractor’s expense or sell them by auction or private sale on account of the 

contractor and at his risk in all respects, and the certificate of the Engineer and 

endorsed by the University Engineer as to the expense of any such removal and the 

amount of the proceeds and expense of any such sale shall be final and conclusive 

against the contractor. 
 



35. If the contractor shall desire an extension of the time for completion of the works on 

the grounds of his having been unavoidably hindered in its execution, the contractor 

shall give an immediate report of such hindrance to the University Engineer in 

writing and if he shall desire an extension of time for completion of the work on the 

ground thereof he shall apply in writing to the University Engineer within 7 days of 

the date of cessation of such hindrance on account of which he desires such extension 

as aforesaid and the University Engineer shall, if in his opinion ( which shall be final 

) reasonable grounds be shown therefore, authorize such extension of time, if any, as 

may, in his opinion, be necessary or proper. 

 

 

36. On completion of the work, the contractor shall be furnished with a certificate by the 

Engineer of such completion, but no such certificate shall be given nor shall the work 

be considered to be complete until the contractor shall have removed from the 

premises on which the work shall be executed all scaffolding, surplus materials and 

rubbish, and cleaned off the dirt from all wood-work, doors, windows, walls, floors, 

or other parts of any building, in, upon or about which the work is to be executed, or 

of which he may have had possession for the purpose of the execution thereof, nor 

until the work shall have been measured by the Engineer whose measurements shall 

be binding and conclusive against the contractor. If the contractor shall fail to comply 

with the requirements of this clause as to removal of scaffolding, surplus materials 

and rubbish and cleaning off dirt on or before the date fixed for the completion of the 

work, the Engineer may at the expense of the contractor remove such scaffolding, 

surplus materials and rubbish, and dispose of the same as he thinks fit and clean off 

such dirt as aforesaid ; and the contractor shall forthwith pay the amount of all 

expense so incurred, and shall have no claim in respect of any such scaffolding or 

surplus materials as aforesaid except for any sum actually realized by the sale thereof. 

 

37. No payment shall be made for works estimated to cost less than rupees one Crore, till 

after the whole of the works shall have been completed and a certificate of 

completion given. But in the case of works estimated to cost more than rupees one 

Crore, the contractor shall on submitting the bill there for be entitled to receive part 

payment proportionate to the part thereof then approved and passed by the University 

Engineer, whose certificate of such approval and passing of the sum so payable shall 

be final and conclusive against the contractor. But all such intermediate payments 

shall be regarded as payments by way of advance against the final payment only and 

not as payments for work actually done and competed, and shall not preclude the 

requiring of bad, unsound, and imperfect or unskilful work to be removed and taken 

away and reconstructed, or re-erected, or be considered as an admission of the due 

performance of the contract, or any part thereof, in any respect, or the accruing of any 

claim, nor shall it conclude, determine or affect in any way the powers of the 

Engineer  under these conditions or any of them as to the final settlement and 

adjustment of the accounts of otherwise or in any other way vary or affect the 

contract. The final bill shall be submitted by the contractor within one month of the 

date fixed for completion of the work; otherwise the Engineer’s certificate of the 

measurement and of the total amount payable for the work accordingly shall be final 

and binding on all parties. However, University has discretion to allow part payment 

for a contract involving estimated value not more than Rupees One Crore under 

special circumstances with the approval of the Vice-Chancellor. 



 

38. A bill shall be submitted by the contractor on or before the date fixed by the 

University Engineer for all work executed and the Engineer shall take or cause to be 

taken the requisite measurement for the purpose of having the same verified, and the 

claim as far as admissible adjusted, if possible, before the expiry of ten days from the 

presentation of the bill. If the contractor does not submit the bill within the time fixed 

as aforesaid the Engineer may depute a subordinate to measure up the said work in 

the presence of the contractor, whose counter-signature to the measurement list will 

be sufficient warrant, and the Engineer may prepare a bill from such list which shall 

be binding on the contractor in all respects. All the bills, after proper certifications, 

shall be submitted to the Vice-Chancellor for approval, through the University 

Engineer. 

 

39. The contractor shall submit all bills on the printed forms to be had on application at 

the office of the University Engineer, and the charges in the bills shall always be 

entered at the rates specified in the tender or in the case of any extra work ordered in 

pursuance of those conditions, and not mentioned or provided for in the tender at the 

rates hereinafter provided for such work. 

 

      39.01. Payment due to the contractor may, if so desired by him, be made to his Bank     

           instead of direct to him, provided that the contractor furnishes to the Engineer. 

 

     39.02. An authorization in the form of a legally valid document, e.g., irrevocable  

         Power-of-attorney conferring authority on the Bank to receive payment and his own   

       acceptance of the correctness of the account made out as being due him by  

        University or his signature on the bill or other claim preferred against University,  

        before settlement by the Engineer of the account or claim by payment to the Bank. 

 

  39.03. While the receipt given by such Bank shall constitute a full and sufficient 

discharge for the payment, the contractor should, wherever possible, present his 

bills duly receipted and discharged through his Bankers. 

 

39.04. In the case of bills, which the contractor presents for payment direct and which 

are not endorsed in favour of the Bank, while efforts will be made to secure 

payment to the financing Bank, payments made to the contractor should be 

accepted as full acquaintance so far as University is concerned. As part of the 

arrangement, the financing Bank should give University a letter to this effect. 

 

39.05. The procedure will not affect the usual rights of University to deduct from 

contractor’s bills (whether endorsed in favour of a Bank or not) any sum due to 

University on account of penalties, over-payments, etc. on this or any other contract 

with the Vice-Chancellor of University. 

 

39.06. Nothing herein contained shall operate to create in favour of the Bank any 

rights or equities vis-a-vis the Vice-Chancellor. 

 

40. If the specification or estimate of the work, provides for the use of any special 

description of materials to be supplied from the University Engineer’s store, or if it is 

required that the contractor shall use certain stores to be provided by the Engineer 

(such materials and stores, and prices to be charged therefore as hereinafter 



mentioned being so far as practicable for the convenience of the contractor, but no so 

as in any way to control the meaning of effect of this contract specified in the 

schedule or memorandum hereto annexed), the contractor shall be supplied with such 

materials and stores as required from time to time to be used by him for the purposes 

of the contract only, and the value of the full quantity of materials and stores so 

supplied at the rates specified in the schedule or memorandum may be set off or 

deducted from any sums then due, or thereafter to become due to the contractor under 

the contract, or otherwise, or against or from the security deposit or the proceeds of 

sale thereof; if the same is held in University securities, the same or a sufficient 

portion thereof being in this case sold for the purpose. All material supplied to the 

contractor shall remain the absolute property of University and shall not on any 

account be removed from the site of the work, and shall at all times be open to 

inspection by the Engineer. Any such materials unused and in perfectly good 

condition at the time of the completion or determination of the contract shall be 

returned to the Engineer’s store if by a notice in writing under his hand he shall so 

require; but the contractor shall not be entitled to return any such materials unless 

with such consent, and shall have no claim for compensation on account of any such 

materials so supplied to him as aforesaid being unused by him, or for any wastage in 

or damage to any such materials. 

 

41. The contractor shall execute the whole and every part of the work in the most 

substantial and workmanlike manner, and both as regards materials and otherwise in 

every respect in strict accordance with the specifications. The contractor shall also 

conform exactly, fully and faithfully to the designs, drawing, and instructions in 

writing relating to the work signed by the Engineer and lodged in his office, and to 

which the contractor shall be entitled to have access at such office, or on the site of 

the work for the purpose of inspection during office hours, and the contractor shall, if 

he so requires, be entitled at his own expense to make or cause to be made copies of 

the specifications, and of all such designs, drawings and instructions as aforesaid. 

 

 

42. Engineer shall have power to make any alterations in, omissions from, additions to or 

substitutions for the original specifications, drawings, designs and instructions that 

may appear to him to be necessary or advisable during the progress of the work and 

the contractor shall be bound to carry out the work in accordance with any instruction 

which may be given to him in writing signed by the Engineer and such alteration, 

omission, additions or substitutions shall not invalidate the contract but shall be 

deemed to have formed as work included in the original tender and any altered, 

additional or substituted work which the contractor may be directed to do in the 

matter above specified as part of the work shall be carried out by the contractor on 

the same conditions in all respects on which he agreed to do the main work and the 

same rates, if any, may be specified in the tender for the main work. The time for the 

completion of the work shall be extended in proportion that the altered, additional or 

substituted work bears to the original contract work and the certificate of the 

Engineer shall be conclusive as to such proportion. And if the altered, additional or 

substituted work includes any class of work, for which no rate is specified in this 

contract, then such class of work shall be carried out at the rates entered in the 

Schedule of rates brought out by the PWD of the district, which was in force at the 

time of the acceptance of the contract minus/plus the percentage which the total 

tendered amount bears to the estimated cost of the entire work put to tender, and if 

the altered, additional or substituted work is not entered in the said schedule of rates 

payment thereof shall be made by the Engineer by determining the rates on analysis 

worked out from (a) the basic rates of materials and labour provided in the current 

Schedule of rates or (b) the current market rates of materials and labour when even 

basic rates for the work are not available in the schedule. In cases when such rates are 

determined on analysis by the Engineer under (a) above, the stipulated percentage 

above or below Schedule of rates as provided in the contract shall also apply and in 



case of rates worked out on analysis under (b) above payment shall be made at the 

rates so determined without application or the said stipulated percentage. In the event 

to any dispute regarding rates determined on analysis for any altered, additional or 

substituted work under this clause, the decision of the Vice-Chancellor shall be final 

and binding.  

 

43. If at any time after the commencement of work the Vice-Chancellor shall for any 

reason whatsoever not require the whole thereof as specified in the tender to be 

carried out, the Engineer shall give notice in writing of the fact to the contractor who 

shall have no claim to any payment or compensation whatsoever on account of any 

profit or advantage which he might have derived from the execution of the work in 

full, but which he did not derive in consequence of the full amount of the work not 

having been carried out; neither shall he have any claim for compensation by reason 

of any alterations having been made in the original specifications, drawings, designs 

and instructions which shall involve any curtailment of the work as originally 

contemplated. 

 

44. If it shall appear to the Engineer or his subordinate in charge of the work, that any 

work has been executed with unsound, imperfect, or unskilful workmanship, or with 

materials of any inferior description, or that any materials or articles provided by him 

for the execution of the work are unsound or of a quality inferior to that contracted 

for, or otherwise not in accordance with the contract, the contractor shall on demand 

in writing from the Engineer specifying the work, materials or articles complained of 

notwithstanding that the same have been inadvertently passed, certified and paid for, 

forthwith rectify, or remove and reconstruct the work so specified and provide other 

proper and suitable materials or articles at his own proper charge and cost; and in the 

event of his failing to do so within a period to be specified by the Engineer in his 

demand aforesaid, then contractor shall be liable to pay compensation at the rate of 

one per cent, on the amount of the estimate for everyday not exceeding ten days, 

while his failure to do so shall continue and in the case of any such failure the 

Engineer may rectify or remove, and re-execute the work or remove and replace with 

others, the materials or articles complained of as the case they may be at the risk and 

expense in all respects of the contractor. 

 

45. All work under or in course of execution or executed in pursuance of the contract 

shall at all times be open to the inspection and supervision of the Engineer and his 

subordinates and the contractor shall at all times during the usual working hours, and 

at all other times at which reasonable notice of the intention of the Engineer or his 

subordinate to visit the works shall have been given to the contractor, either himself 

be present to receive orders and instructions, or have a responsible agent duly 

accredited in writing present for that purpose. Orders given to the contractor’s agent 

shall be considered to have the same force as if they had been given to the contractor 

himself. 

 

46. The contractor shall give not less than five days’ notice in writing to the Engineer or 

his subordinate in charge of the work before covering up or otherwise placing beyond 

the reach of measurement any work in order that the same may be measured, and 

correct dimensions thereof be taken before the same is so covered up or placed 

beyond the reach of measurement and shall not cover up or place beyond the reach of 

measurement any work without the consent in writing of the Engineer or his 

subordinate in charge of the works and if any work shall be covered up or placed 

beyond the of reach of measurement without such notice having been given or 

consent obtained, the same shall be uncovered at the contractor’s expense, or in 

default thereof no payment or allowance shall be made for such work or the materials 

with which the same was executed. 

If the contractor or his workman or servants or authorized representative shall break, deface, 

injure or destroy any part of a building, in which they may be working or any building, road, 



road-curbs, fence, enclosure, water pipes, cables, drains, electric or telephone posts or wires, 

tree grass or grassland or cultivated ground contiguous to the premises on which the work or 

any part of it is being executed, or if any damage shall happen to the work from any cause 

whatsoever or any imperfections become apparent in it at any time whether during its 

execution or within a period of three years after issuance of a certificate of its completion by 

the Engineer, the contractor shall make the same good at his own expense, or in default, the 

Engineer may cause the same to be made good by other workmen and deducted the expense ( 

of which the certificate of the Engineer shall be final) from any sums, whether under this 

contract or otherwise, that may be then, or at any time thereafter become due to contractor by 

the University or from his security deposit, or the proceeds of sale thereof, or of a sufficient 

portion thereof and if the cost, in the opinion of the Engineer ( Which opinion shall be final 

and conclusive against the contractor) of making such damage or imperfections good shall 

exceed the amount of such security deposit and /or such sums, it shall be lawful for the 

University to recover the excess cost from the contractor in accordance with the procedure 

prescribed by any law for the time being in force. The security deposit of the contractor shall 

not be refunded before the expiry of three years after the issuance of the certificate, final or 

otherwise, of completion of work by the Engineer provided that the work shall not be 

deemed to have completed unless the “Final Bill” in respect thereof shall have been passed 

and certified for payment by the Engineer. Provided further that the Engineer shall pass the 

“Final Bill” and certify thereon, within a period of forty-five days with effect from the date 

of submission thereof by the contractor, the amount payable to the contractor under this 

contract and shall also issue a separate certificate of completion of work to the contractor 

within the said period of forty-five days. The certificate of Engineer whether in respect of the 

amount payable to the contractor against the “Final Bill” or in respect of completion of work 

shall be final and conclusive against the Contractor. However, the security deposit of the 

contractor held with the University under the provisions of Clause 1 hereof shall be 

refundable to the contractor in the manner provided hereunder: - 

Security deposit shall be refunded to the Contractor on expiry of two years after the issuance 

of certificate of completion of work; 

 

 Explanation: 
 

The word ‘work’ means and includes road work, bridge work, building work, sanitary and 

plumbing work, electrical work and/ or any other work contemplated within the scope and 

ambit of this contract. The work may be of original or special repair in nature or a 

combination thereof, or of original or special repair in nature in combination with the work 

(s) or repair and /or maintenance in nature; provided that in respect of the work of repair or 

maintenance in nature or a combination thereof, the words three years wherever appearing in 

this clause shall be deemed to be one year and in which case the security deposit of the 

contractor held with the University under the provision of Clause 1 hereof shall be 

refundable to the contractor or expiry of one year after the issuance of certificate of 

completion of work by the Engineer. 

 

47. The contractor shall supply at his own cost materials (except such special materials, if 

any, as may in accordance with the contract be supplied from the Engineer’s stores), 

plant, tools, appliances, implements, ladders, cordage, tackle, scaffolding and 

temporary work requisite or proper for the execution of the work whether original 

altered or substituted and whether included in the specification or other documents 

forming part of the contract or referred to in these conditions or not, or which may 

necessary for the purpose of satisfying or complying with the requirements of the 

Engineer (as to any matter as to which under these conditions he is entitled to be 

satisfied, or which) he is entitled to require together with carriage therefore to and 

from the work. The contractor shall also supply without charge the requisite number 

of persons with the means and materials necessary for the purpose of setting out 

works, and counting, weighing and assisting in the measurement or examination at 

any time and from time to time of the work or materials. Failing his so doing the 

same may be provided by the Engineer at the expense of the contractor and the 



expenses may be deducted from any money due to the contractor under the contract, 

or from his security deposit or the proceeds of sale thereof or of sufficient portion 

thereof. The contractor shall also provide all necessary fencing and lights required to 

protect the public from accident, and shall be bound to bear the expenses of defence 

of every suit, action or other proceeding at law that may be brought by any person for 

injury sustained owing neglect of the above precautions and to pay any damage and 

costs which may be awarded in any such suit, action or Proceedings to any such 

person or which may with the consent of the contractor be paid to compromise any 

claim by any such person. 

 

48. The contractor shall be responsible for and shall take proper care and caution in 

respect of all rollers, machinery, tools and implements as may be made over by the 

University to the contractor for use in the execution of the works under this contract 

and shall be liable for any loss of and damages caused to the said rollers, machinery, 

tools and implements by any reason whatsoever during the period the same are in the 

possession of the contractor and shall on demand pay to the University such amount 

as may be fixed by the University for such loss and damages, the decision of the 

University in the respect being final. Should the contractor fail or neglect to pay such 

amount on demand, the University shall have the right and be entitled, in addition to 

the other rights and remedies available to it, to deduct such amount from the amount 

of security deposited by the contractor and/or any amount remaining payable to the 

contractor under this contract for any work done by the contractor. 

 

49. In every case in which by virtue of the provisions of Section 12, Sub-section (1) of 

the Workmen’s Compensation Act, 1923, University is obliged to pay compensation 

to a workman employed by the contractor, in execution of the works, University will 

recover from the contractor the amount of the compensation so paid, and, without 

prejudice to the rights of University under Section 12, Subsection (2) of the said Act, 

University shall be at liberty to recover such amount or any part thereof by deducting 

it from the security deposit or from any sum due by the University to the contractor 

whether under this contract or otherwise. University shall not bound to contest any 

claim made against it under Section 12, Sub-section (1) of the said Act, except on the 

written request of the contractor and upon his giving to University full security for all 

costs for which University might become liable in consequence of contesting such 

claim. 

 

50. No female labour shall be employed within the limit of a cantonment. No labour 

below the age of twelve years shall be employed on the work. 

 

50.01. The contractor shall pay to labour employed by him either directly or through 

sub-contractors, wages not less than fair wages as defined in the C.P.W.D. 

contractor’s Labour Regulations in so far as such Regulations have application within 

the State of West Bengal or as per the provisions of the Contract Labour (Regulation 

& Abolition) Act, 1970 and Contract Labour (Regulation & Abolition) Central Rules, 

1971, wherever applicable. 

 

50.02. The contractor shall not be withstanding the provisions of any contract to the 

contrary, cause to be paid fair wages to labour indirectly engaged on the work, 

including any engaged by his sub- contractors in connection with the said work as if 

the labour had been immediately employed by him. 

 

50.03.In respect of all labour directly or indirectly employed in the work for 

performance of the contractor’s part of his agreement the contractor shall comply 

with or cause to be complied with the Central Public Works Department Contractor’s 

Labour Regulations as mentioned in Sub-Para (a) above made from time to time in 

regard to payment of wages, wage period, deduction from wages, recovery of wages 



not paid and deduction, unauthorized made, maintenance of wages books or wages 

slips, publication of scale of wages and other terms of employment, inspection and 

submission or periodical returns and all other matters of the like nature or as per the 

provisions of the Contract Labour (Regulation & Abolition) Rules, 1971 wherever 

applicable. 

 

50.04. The University Engineer shall have the right to deduct from the moneys due to 

the contractor any sum required or estimated to be required for making good the loss 

suffered by a worker or workers by reasons of non-fulfilment of the conditions of the 

contract for the benefit of the workers, non-payment of wages or of deduction made 

from his or their wages which are not justified by their terms of contract or non-

observance of the Regulations as mentioned above.  

 

50.05. The contractor shall comply with the provisions of Payment of Wages Act, 

1936, Minimum wages Act, 1948, Employees Liability Act, 1938, Industrial Dispute 

Act, 1947, Maternity Benefits Act, 1961 and the contract Labour (Regulations & 

Abolition) Act, 1970 or the modification thereof or any other laws relating thereto 

and the Rules made there-under from time to time. 

 

50.06. The contract shall indemnify University against payment to be made and for 

observance of the laws aforesaid and the C.P.W.D. contractor’s Labour Regulations 

having application within the State of West Bengal without prejudice to his right to 

claim indemnity from his sub-contractors. 

 

50.07. The Regulations aforesaid shall be deemed to be a part of his contract and any 

breach thereof shall be deemed to be a breach of this contract. 

 

51. No work shall be done on Sundays without the sanction in writing of the Engineer. 

 

52. The contract shall not be assigned or sublet without specific orders from University in 

respect of a specified sub-contractor. And if the contractor shall assign or sublet his 

contract, or attempt so to do, or become insolvent or commence any in insolvency 

proceedings or make any composition with his creditor, or attempt to do so, or if any 

bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise, 

shall either directly or indirectly be given, promised, or offered by the contractor, or 

any of his servants or agents to any public officer or person in the employ of 

University in any way relating to his office of employment, or if any such officer or 

person shall become in any way directly or indirectly interested in the contract, the 

Divisional Officer may thereupon by notice in writing rescind the contract, and the 

security deposit of the contractor shall thereupon stand forfeited and be absolutely at 

the disposal of University and the same consequences shall ensure as if the contract 

had been rescinded under the clause 3 hereof, and in addition the contractor shall not 

be entitled to recover or be paid for any work therefore actually performed under the 

contract. 

 

53. All sums payable be way of compensation under any of these conditions shall be 

considered as reasonable compensation to be applied to the use of University without 

reference to the actual loss or damage sustained and whether or not any damage shall 

have been sustained. 

 

54. In the case of a tender by partners any change in the constitution of the firm shall be 

forthwith notified by the contractor to the Engineer for his information. 

 

55. All works to be executed under the contract shall be executed under the direction and 

subject to the approval in all respects of the Vice-Chancellor of University of Kalyani 

for the time being who shall be entitled to direct at what point or points and in what 

manner they are to be commenced and from time to time carried on. 



 

56. The contractor shall obtain from the stores of the Engineer all stores and articles of 

European or American manufacture which may be required for the work, or any part 

thereof or in making up articles required thereof or in connection therewith unless he 

has obtained permission in writing from the Engineer to obtain such stores and 

articles elsewhere. The value of such stores and articles as may be supplied to the 

contractor by the Engineer will be debited to the contractor in his account at the rates 

shown in the schedule attached to the contract, and if they are not entered in the 

schedule, they will be debited at cost price which for the purpose of this contract shall 

include the cost of carriage, incidental charges and storage charges, the last being 

recoverable in addition and all other expenses whatsoever, which shall have been 

incurred in obtaining delivery of the same at the stores aforesaid. 

 

57. When the estimate on which the tender is made includes lump sums in respect of 

parts of the work, the contractor shall be entitled to payment in respect of parts of the 

work, the contractor shall be entitled to payment in respect of the items of work 

involved or the part of the work in question at the same rates as are payable under 

this contract for such items or if the part of the work in question is not in the opinion 

of the Engineer capable of measurement, the Engineer may at his discretion pay the 

lump sum amount entered in the estimate, and the certificate in writing of the 

Engineer shall be final and conclusive against the contractor with regard to any sum 

or sums payable to him under the provisions of this clause. 

 

58. In the case of any class of work for which there is no such specification, such work 

shall be carried out in accordance with the district specification and in the event of 

there being no district specification, then in such case the work shall be carried out in 

all respects in accordance with the instruction and requirements of the Engineer. 

 

59. The expression “works” or “work” where used in these conditions shall, unless there 

be something either in the subject or context repugnant to such construction be 

constructed and taken to mean the works by virtue of the contract contracted to be 

executed, whether temporary or permanent and whether original, altered, substituted 

or additional. 

 

60. The contractor(s) shall at his/their own cost provide his/their labour with hutting on 

an approved site, and shall make arrangements for conservancy and sanitation in the 

labour camp to the satisfaction of the local Public Health and Medical Authorities. 

He/They shall also at his/their own cost make arrangements for the laying of pipe 

lines for water-supply to his/their labour camp form the existing mains wherever 

available, and shall pay all fees, charges and expenses in connection, therewith and 

incidental thereto. 

 

61. INTERPRETATION CLAUSE: - 

 

• The ‘Vice-Chancellor’ means the Vice-Chancellor of University of Kalyani and 

his successors. 

• The word ‘University’ means the University of the Kalyani incorporated by 

West Bengal Government act. 

• The University Engineer or Engineer means the University Engineer holding 

the charge of the Works Department, University of Kalyani. 

 

62.  Cement found surplus after the completion of a work should be returned to the Sub-

Divisional Officer, the value of the cement returned to the Department will be credited 

to the contractor. If any contractor is found to have used the surplus cement for his 

own purpose or otherwise deposed of it without the written consent of the University 

Engineer or other Officer (if nominated for the purpose by the University Engineer, he 

may be held guilty of theft. In this connection the provision of clause 10 may be 



referred to where it is clearly stated that all materials issued to the contractors shall 

remain the property of University. 

   

63.  The contractor shall have to make his own arrangements for water both for the work 

and use by his coolly, etc. for steam road rollers and for all tools and plant, etc. 

required on the work. 

 

64.  Contractors will be responsible for the payments of all water charges payable to the 

Corporation of Calcutta or any other water works authority including a University 

department concerned.  

 

65.  If the contractor shall desire an extension of the time for completion of the work 

under clause 5 of the contract, no application for such extension will be entertained if 

it is not received in sufficient time to allow the Divisional Officer to consider it and 

the contractor will be responsible for the consequences arising out of his negligence in 

this respect. 

 

66.  The contractor will have to leave ducts in walls and floors to run conduit or cables, 

where necessary, and he will not be entitled to any extra payment on this account.  

 

67.  Contractors in the course of their work should understand that all materials (e.g. store 

 and other materials) obtained in the work of dismantling, excavation, etc., will be 

considered University property and will be disposed of to the advantage of University. 

 

68.  The minimum period for which a road roller is required to be used by a contractor 

shall be determined by the University Engineer on the basis of the quantity of metal 

that can be consolidated by a roller per day and the University Engineer’s decision 

shall be final. if the roller be required to work for a longer period due to bad 

arrangement of the contractor, shortage of water, etc., additional hire charges shall be 

levied at the rates specified below under ‘A, Hire Charges’ for the additional period 

the roller works. 

 

69.  No Compensation for any damage done by rain or traffic during the execution of the 

work will be made.  

 

70.  Whenever a work is carried out in a municipal area, electric lights or electric danger 

signals wherever available shall be provided by the contractors on the barriers as well 

as paraffin lights. Facilities for the electric connection will be made by this 

Department but the contractor will bear all the expenses. 

 

71.  The contractor should quote through rate inclusive of cost of materials and carriage to 

place of working.   

 

72.  The contractors should give complete specifications showing the method of execution 

and the quantity and quality of material they intend to use per hundred sq.ft. area.  

 

73.  In cases where water is used by the contractor he will be required to deposit in 

advance with the University Engineer the charges for water which are to be calculated 

in accordance with the schedule of miscellaneous rates in the Canal Act. 

 

74.  It must be clearly understood by the contractor that no claim on account of enhanced 

rates on those already accepted, due to war fluctuations will be entertained during the 

currency of this contract for the work as per schedule attached to the agreement and 

the additional work, if any, if such additional work shall consist of items which have 

already been quoted for, or, items Not quoted for but appearing in District Schedule.  

 

75.  In the event of emergency the contractor will be required to pay his labour every day 



and if this is not done, University shall make the requisite payment as would have 

been paid by the contractor and recover the cost from the contractors. 

 

Inconvenience of the public. 
 

76. The contractor(s) shall not deposited material on any item which will seriously 

inconvenience the public. The Engineer may require the contract(s) to remove any 

materials, which are considered by him to be a danger or inconvenience to the public 

or cause them to be removed at the contractor’s cost. 

 

77. The contractor undertakes to have the site clean, free from rubbish to the satisfaction 

of the Engineer. All surplus materials, rubbish, etc. will be removed to the places 

fixed by the Engineer and nothing extra will be paid. 

 

78. The contractor shall not allow any rubbish or debris to remain on the premises during 

or after repairs, but shall remove the same and keep the place neat and tidy during the 

progress of the work. The Engineer may get the site or premises cleared of debris, 

etc., and recover the cost from the bill of the contractor if the latter shows slackness 

in observing this clause.  
 

79. Materials brought at site shall not be stacked at random. The contractor shall stack all 

these materials as directed by the Engineer.  

                                                         

                                ADDITIONAL CLAUSES 

80. In case where the responsibility of despatch of stores rests with the suppliers but the 

freight is payable by the purchaser, the supplier should despatch the stores by the most 

economical method using the full wagon whenever it is possible and economical to do 

so, failing which the supplier will render himself liable for the whole or part of any 

avoidable expenditure caused by such default. The supplier should get in touch with the 

Purchase Officer concerned and in cases of despatch of stores which are the property of 

the Defence Department at the time of despatch. The supplier may obtain the advice of 

the ‘Movement Control Section’ Staff Officers or the Controller of Supplies of the 

stations concerned.  
 

81. The contractor will have to make his own arrangements for the carriage of 

materials.  
 

82. “For all items of contract works requiring unskilled labour the contractors shall be 

bound to employ unskilled local labour. The expression “local” shall mean and 

deem to mean the Anchal, the Block, the Thana or the District of the State of West 

Bengal where the work will be executed. In cases of non-availability of such 

unskilled local labour and of other difficulties experienced by the contractor in 

recruiting such local labour, the contractor may, with the prior permission in 

writing of the Engineer of the work, recruit and employ unskilled labour from 

neighbouring areas of that District. In case the work is in the border area of two 

districts and there is dearth of adequate number of labour from the district where 

the work will be executed, labour may be recruited by the contractor from 

contiguous areas of the other contiguous district. In case local labour will not be 

available even from the districts as mentioned and when the exigency or progress 

of work so demands, the contractor may, with the prior permission in writing of 

the said Engineer engage labour from the other districts of the State of West 

Bengal and in case the same be not available then the contractor may, with the 

prior permission of the said Engineer, employ imported labour of other states.  

In case where the contractor fails to secure unskilled local labour or to 

engage imported labour, the contractor shall employ labour locally recruited by University or 

labour imported by University at the rate to be decided by the Vice-Chancellor of the works 



concerned whose decision as to the circumstances in which employment of such labour is of 

mutual advantage to University and the contractor, will be final and binding on the parties. 

 

83. Refund of EMD of all unsuccessful bidder(s):- 

 

Details guidelines of the same have been obtained from Finance Department G.O. No. 

3975- F(Y) Dated 28th July, 2016. 

 

 

 

Refund / Settlement Process: - 

 

i)  After opening of the bids and technical evaluation of the same by the tender inviting 

authority through electronic processing in the e-procurement portal of the State 

Government, the tender inviting authority will declare the status of the bids as successful 

or unsuccessful which will be made available, along with the details of the unsuccessful 

bidders, to ICICI Bank by the procurement portal through web services. 

 

ii) On receipt of the information from the e-procurement portal, the Bank will refund, 

through an automated process, the EMD of the bidders disqualified at the technical 

evaluation to the respective bidder’s bank account from which they made the payment 

transaction. Such refund will take place within T+2 Bank Working Days where T will 

mean the date on which information on rejection of bid is uploaded to the e-procurement 

portal by the tender inviting authority.  

 
iii) Once the financial bid evaluation is electronically processed in the e-procurement portal, 

EMD of the technically qualified bidders other than that of the L1 and L2 bidders will be 

refunded, through an automated process, to the respective bidders’ bank account from 

which they made the payment transaction. Such refund will take place within T+2 Bank 

Working Days where T will mean the date on which information on rejection of financial 

bid is uploaded to the e-procurement portal by the tender inviting authority. However, the 

L2 bidder should not be rejected till the LOI process is successful. 

 

iv) If the bidder accepts the LOI and the same is processed electronically in the e-

procurement portal EMD of the L2 bidder will be refunded through an automated 

process, to his bank account from which he made the payment transaction. Such refund 

will take place within T+2 Bank Working Days where T will mean the date on which 

information on Award of Contract (AOC) to the L1 bidder is uploaded to the e-

procurement portal by the tender inviting authority. 

 

v) As soon as the L1 bidder is awarded the contract (AOC) and the same is processed 

electronically in the e-procurement portal EMD of the L1 bidder for tenders of the State 

PSUs/ Autonomous Bodies/Local Bodies/ PRIs etc. will automatically get transferred from 

the polling account to their respective linked bank account along with the bank particulars of 

the L1 bidders. 

 

vi) Once the EMD of the L1 bidder is transferred in the manner mentioned above, Tender 

fees, if any, deposited by the bidders will be transferred electronically from the polling 

account to the respective linked bank accounts for State PSU/Autonomous Body/ Local 

Body/ PRIs, etc. tenders. 

 

vii) All refunds will be made mandatorily to the Bank A/c from which the payment of EMD 

& Tender Fees (if any) were initiated. 

 

viii) Under no circumstances, University of Kalyani is accountable for refund of EMD of the 

unsuccessful bidders (both technically and commercially) because their EMD are not 



credited to the University Account. For any sorts of query, such unsuccessful bidders 

may contact ICICI Bank Help Line Number: 033-4026-7512/7513. 

 

ix) University may forfeit the above sum in the event of the following circumstances: 

1. Agency withdraws the bid before expiry of its validity. 

2. Successful bidder fails to provide services within the scheduled time as specified 

in   the Order. 

3. In case of any false submission / statement by the bidder. In case of any refusal to 

abide by terms and conditions or refusal to enter into a written agreement as per 

prefixed terms and conditions. 

4. In case of any complain regarding rendering of service by the agency.  

5. In case of any loss of property that was not been traced out by the agency, neither 

compensated for the same. 

6. For other reasons that may be decided by the University from time to time 

specially where monetary loss of the University is involved due to the reason for 

which the agency is accountable.  

 

84. In case of any dispute, the University's decision will be treated as the final and 

conclusive. All legal actions are subject to Kolkata jurisdiction only.  

 

85. In case of Tie Bid arising after opening of price bid, University will follow the 

guideline as mentioned in the G.O. No. 2320-F(Y) dated 7/6/2022 issued by the 

Finance Department, Government of West Bengal. 

 

 

86. Bidder must quote for the brands as recommended by the University while putting 

their rates in the BOQ. 

 
87. University may seek documents from the bidder in addition to the scanned documents 

sent by them at the time of uploading technical bid for verification and evaluation of 

tender. 

 

88. University of Kalyani reserves the right to relax any clause as stated hereinabove for 

selection of suitable vender. 

 

 

                                                                                                                  
 
 
              Sd/-                                            
                                                                                                        University Engineer 
                                                                                                        University of Kalyani 



FORM-1 

 
APPLICATION FOR TENDER 

 

(To be typed in company letter pad, scanned and uploaded) 
 

To 
The  
University Engineer, 
Works Department, 
University of Kalyani, 
Kalyani - 741235, 
Nadia, West Bengal  
 
NIT No: -................................................. 
 
Dear Sir, 
 
Having examined the Statutory, Non statutory & NIT documents, I/we hereby like to state 
that I/we wilfully accept all your conditions and offer to execute the works as per NIT no 
and Serial no stated above. We also agree to remedy the defects after/during execution of the 
above work in conformity with the conditions of contract, specifications, bill of quantities 
and addenda. 
 

Dated this ________ day of _________________ 202___ 

Full name of applicant: _____________________________________ 

Signature: _____________________________ 

In the capacity of: ____________________________ 

Duly authorized to sign bids 
 
For & on behalf of (Name of Firm): _____________________________________ 
(In block capitals or typed) 

 

Office address: 

Telephone no(s) (office): ______________________________ 

Mobile No: _____________________________ 

Fax No: ______________________ 

E mail ID: _______________________________ 

 

 

 

 

 

 



 

FORM-2 

 

Certificate regarding Summary Statement of Yearly Turnover from Contractual Business 

 

 

This is to certify that the following statement is the summary of the audited Balance Sheet arrived 

from contractual business in favour 

of................................................................................................. 

For the three consecutive years or for such period since inception of the Firm, if it was set in less 

than such three year's period. 

 

Sl.No Financial Remarks 

 Year Turnover rounded up to Rs in lakh 

(two digit after decimal) 
 

1. 2021-22   

2. 2022-23   

3. 2023-24   

Total 

 
  

 

 

Average Turnover: In Rs............................... 

Note: 

1. Average turnover is to be expressed in lakh of rupees, rounded up to two digits after decimal. 
2. Average turnover for 3 years is to be obtained by dividing the total turnover by 3.0. If the Firm 
was set up in less than 3 year's period, consider the turnover for the period from inception to the 
Year-1. It may be either 1.0 or 2.0. Average turnover is to be obtained by dividing the total 
turnover by 1.0 or 2.0, as the case may be. 
3. In case, the firm was set up in less than 3 year's period, mention the year of inception in the 
‘Remarks’ column. 
 

 

 

Signature of the bidder with seal 

 

 



FORM – 3 
 
 
 

Declaration against Common Interest 

(To be typed in company letter pad, scanned and uploaded) 
 
 
 
 
I/We, Sri/Smt.                                                                                         , the authorized signatory 

on behalf of........ . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  Do hereby 

affirm that I/We/any of the member of .................................................................................. bidding 

against NIT No. .....................................................................  do not have any common 

interest either as a partner on any partnership firm / consortium as a Proprietor / Owner of 

any other firm in the same serial for the work I / We want to participate. 

 

                                                                                                           
                                                                                                      Signature of bidder with seal 
 
 
                                                                                           ______________________________ 
Date:          
 
Place:                                                                                         
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 



 
 
 

 
FORM – 4 

 

DECLARATION ON NIT 
(To be typed in company letter pad, scanned and uploaded) 

 
I, the undersigned, do hereby declare that in respect of Tender Ref. No. WD/25-26/3T-1/367 

dated 05/08/2025: 

 

• On behalf of my organization, I will comply all the formalities that are required to be 

complied as per NIT and I will observe all clauses of the NIT (including Terms & 

conditions). 

 

• In case of any non-observance of any clause(s) of NIT, my organization will be bound to 

follow the decisions taken by the University of Kalyani for taking decision related with 

the tender for which the said NIT was uploaded. 

 

 

 

 

 

 

 

 

          

           Full signature of the Person 

      (Designation with Seal) 

Date:  

 

Place: 
 

 



Bidder 

Name :

NUMB

ER #

TEXT # NUMBER 

#
TEXT # NUMBER NUMBER # TEXT #

Sl.

No.

Item Description
Quantity Units

Estimated 

Rate

TOTAL AMOUNT  

With Taxes

TOTAL AMOUNT 

In Words

1 2 4 5 6 53 55

1

EI Work for installation of  PCC Pole including  controling of Street light feeder pillar , installation 

of street light along with necessary accessories from Amtala Sub-Stn. to Gate No.-3  & upto the  

Department of Hindi more and also included in the APJ Auditorium  Hall emergency power  feeding 

arrangement  only for lighting controlling, Gymnasium  Play Ground end  3 nos Pump feeding line  

with allied works , KU.

2

Supplying & delivery  including erection of 8 mtr. long PCC Pole in fresh 

 condition  along with as per requirement of  earth cutting / making hole 1/6 times of pole length & strictly 

should be maintain proper allianment & height of pole , after  erection of pole , surrounding the pole base 

should be properly filling the space with shifted soil & hard Jhama metal and duly levelling up & restoring 

surface  also ramming  etc as required / as per instruction of EIC and  no. extra cost should be provided 

regarding supplied  pole  for transportation / carrying  / loading / unloading / shifting the  pole from 

stacked  spot to work  site  etc . 

38.00 Nos. 5910.00 224580.00

INR  Two Lakh Twenty 

Four Thousand Five 

Hundred & Eighty  Only

3

Dismantling of  Steel tubular / Rail / Strut pole embedded in CC foundation 

including excaation ,filling of holes , restoring surface , loading at site and delivering , unloading , sorting , 

stacking  properly at any place as per direction upto a lead of 1.6 km. 31.00
Per

Pole
649.00 20119.00

INR  Twenty Thousand 

One Hundred & 

Nineteen  Only

4

Dismantling of  OH  line comprising of Copper / AAC / ACSR Conductor , cross arm / Diron clamps / 

brackets / V brackets etc. insulators , earth wire , cradle guard , safety devices , staywire , street light sets , 

street light GI arms with clamps  etc. including sorting out , rolling the conductors , stacking , loading at 

site and delivering , unloading , measuring the conductors,sorting , stacking properly at any place as per 

direction upto a lead of 1.6 kkm.                                                                                                              OH line 

comprising of single phase , neutral & earth wire 

2.00
Per

Span
408.00 816.00

INR  Eight Hundred & 

Sixteen  Only

5

OH line comprising of single phase , neutral &  without earth wire 

20.00
Per

Span
272.00 5440.00

INR  Five Thousand 

Four Hundred & Forty  

Only

6

OH line comprising of 3 phase , neutral , street light phase & earth wire 

3.00
Per

Span
601.00 1803.00

INR  One Thousand 

Eight Hundred & Three  

Only

7

OH line comprising of 3 phase , neutral , street light phase &  without earth wire .

15.00
Per

Span
501.00 7515.00

INR  Seven Thousand 

Five Hundred & Fifteen  

Only

8

Supplying & fixing medium gauge GI Pipe ISI Medium ( Plumbing Job 

used type GI Pipe shoud be used / supplied ) Zindal / Bonsal / Neijon make for protection of cables  

(vertical / road boaring)  with necessary fittings and jointing materials etc  as required                                                                      

25 mm dia GI Pipe 

3.00 Mtr. 173.00 519.00
INR  Five Hundred & 

Nineteen  Only

9

32 mm dia GI Pipe

260.00 Mtr. 218.00 56680.00

INR  Fifty Six Thousand 

Six Hundred & Eighty  

Only

10

40 mm dia GI Pipe

60.00 Mtr. 246.00 14760.00

INR  Fourteen 

Thousand Seven 

Hundred & Sixty  Only

11

50 mm dia GI Pipe

20.00 Mtr. 330.00 6600.00
INR  Six Thousand Six 

Hundred    Only

12

80 mm dia GI Pipe 

12.00 Mtr. 529.00 6348.00

INR  Six Thousand 

Three Hundred & Forty 

Eight  Only

13

Supplying and fixing PVC Rigid Conduit 'FR' [Precision Make]   medium with without saddle and other 

accessories  as required                                                                                                                                                 20 

mm size 
20.00 Mtr. 26.00 520.00

INR  Five Hundred & 

Twenty  Only

14

25 mm Size 

45.00 Mtr. 37.00 1665.00

INR  One Thousand Six 

Hundred & Sixty Five  

Only

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for 

this tender. Bidders are allowed to enter the Bidder Name and Values only )

Percentage BoQ

Tender Inviting Authority: University Engineer, University of Kalyani

Name of Work: EI Work for installation of  PCC Pole including  controling of Street light feeder pillar , installation of street light along with necessary accessories from Amtala 

Sub-Stn. to Gate No.-3  & upto the  Department of Hindi more and also included in the APJ Auditorium  Hall emergency power  feeding arrangement  only for lighting controlling, 

Gymnasium  Play Ground end  3 nos Pump feeding line  with allied works, KU.  

Contract No:  WD/25-26/3T-1/367

Validate Print Help



15

Supplying &  drawing  3 Core 1.5 / 2.5 / 4.0 Sq.mm  multi core  PVC insulated , PVC sheathed industrial  

cable  round type  with flexiable bright annealed copper conductor for voltage grade upto 1100V    Gloster 

/ FINOLEX  make  in the inside of pole fixing GI Pipe  including making connection complete also tapping as per 

instruction of EIC .                                                                                                                                     3 Core 1.5 

sq.mm  (30/0.25 ) 

5.00 Mtr. 57.00 285.00
INR  Two Hundred & 

Eighty Five  Only

16

3 core 2.5 sq.mm ( 50/0.25 ) 

420.00 Mtr. 95.00 39900.00

INR  Thirty Nine 

Thousand Nine 

Hundred    Only

17

3 Core 4.0 sq.mm  ( 56/0.30 ) 

5.00 Mtr. 143.00 715.00
INR  Seven Hundred & 

Fifteen  Only

18

Supplying & fixing 3 hole facility CI water proof type looping cable box size

 200 x 150 x 100 mm deep having hinged CI top cover with 4 mm thick rubber gasket lining railway type 

mechanical locking arrangement earthing terminal , porceline fuse etc complete. fixed on wall in 

concealed / embedded  or at Pole with fabricated iron frame  made with GI / MS  35x6 flat U & U type 

clamp / as per instruction of EIC  for PCC / RCC / Tubular Pole Size with suitable bend    including S&F  

fabricated pole clamp made with 35x6 mm  GI / MS flat with drilled holes complete  also S & F GI / MS nut 

bolts - 10 mm dia x 32 - 50 mm long  with double  washers.

44.00 Nos. 1271.00 55924.00

INR  Fifty Five 

Thousand Nine 

Hundred & Twenty Four  

Only

19

Supplying & fixing  fabricated  PCC Pole clamp 2 part type ( U &U shaped clamp)  as per size of PCC  Pole / 

as per instruction of EIC  made with the 35x6 mm GI / MS Flat  by heating  furnace  also with  black 

painting  for holding 32 mm & 40 mm dia GI pipe  with the PCC pole & also  with suitable bend as per dia 

of GI Pipe  also including drilled holes complete of the Pole clamp sets  & also  including     S & F MS / GI 

nut bolts 10 mm dia x 32 - 50 mm long with washers

NB-  Fabricated MS / GI  2 part type Clamp set /  Pole clam (U & U shaped With middle 32 / 40 mm dia GI 

pipe bending  ) should be approved by the EIC before execution of Job for holding the 32 mm & 40 mm dia 

GI pipe with the PCC pole.

175.00 Pair 187.00 32725.00

INR  Thirty Two 

Thousand Seven 

Hundred & Twenty Five  

Only

20

Supplying & fixing AVENUE 100    LED Street Light luminaries  K-LITE Make   Cat Ref. - AVENUE 100 ID 4392 

Projected from the existing PCC Pole / H type  Angle structure  with S&F  fabricated 2 nos  ( U & U type 

with middle 40mm dia GI pipe bend)   GI / MS clamp  made with 50x6mm GI / MS flat  with suitable bend  

as per size of PCC Pole  for holding the S & F  40 mm dia GI  pipe ISI  medium Bansal / Zindal / Neijon make  

Arm Bracket 2.0 mtr length (should be use Pluming GI Pipe)  , including  drilled holes ,nut bolts (13mm  dia 

50 / 75 mm long )  & washers  complete ,  that will be projected from  H type Angle structure  / PCC Pole / 

Bldg.  also with S&F 40 mm dia GI  Pipe (ISI medium) Zindal / Bonsal / Neigon make arm bracket 2.0 mtr 

average length ( 0.7+1.3 mtr) & suitable bend (120 - 135 degree)  &  also S & F  fabricated MS / GI  U & U 

shaped clamp set with suitable bend for holding 40 mm  dia GI Pipe arm bracket  with the  PCC pole  and 

Nut bolts 13 mm dia 50 / 75 mm long  with double  washers including drilled holes complete  etc as 

required  / as per instruction of EIC including making connection complete. 

44.00 Nos 6655.00 292820.00

INR  Two Lakh Ninety 

Two Thousand Eight 

Hundred & Twenty  

Only

21

Supply , delivery  & laying of 4 Core XLPE Insulated & Sheathed Armoured Aluminium power cables for 

Working Voltage up to 1100 Volts  in the existing trench of following sizes [ Make Gloster] [NS]                                                                                                                                                                                 

4 Core 10 Sq.mm  3350.00 Mtr. 183.00 613050.00
INR  Six Lakh Thirteen 

Thousand  &Fifty  Only

22

4 Core 70 Sq.mm  

650.00 Mtr. 599.00 389350.00

INR  Three Lakh Eighty 

Nine Thousand Three 

Hundred & Fifty  Only

23

4 Core 16 sq.mm 

350.00 Mtr. 198.00 69300.00

INR  Sixty Nine 

Thousand Three 

Hundred    Only

24

4 Core 25 sq.mm

250.00 Mtr. 242.00 60500.00
INR  Sixty Thousand 

Five Hundred    Only

25

Supplying and fixing  long nose  type compression  gland complete with brass gland , brass ring & rubber ring for dust & 

moisture proof entry of XLPE / PVC armoured cables as below Dowels make glands .                                            4 Core 10 Sq.mm   

long nose type          [F-4 / 7 c]  70.00 Each 132.00 9240.00

INR  Nine Thousand 

Two Hundred & Forty  

Only

26

4 Core 70 Sq.mm         [F-4 / 7 c]   

6.00 Each 212.00 1272.00

INR  One Thousand 

Two Hundred & 

Seventy Two  Only

27

4 core 16 sq.mm  long nose type 

8.00 Each 132.00 1056.00
INR  One Thousand  

&Fifty Six  Only

28

4 Core 25 sq.mm  long nose type 

4.00 Each 162.00 648.00
INR  Six Hundred & 

Forty Eight  Only

29

Finishing of the 3.5 / 4 core XLPE / PVC insulated armoured cable ends by crimping method incl. supplying 

& fixing solder less socket (DOWELS) make , tapes , anticorrosive paste & jointing materials . [F-5 / 8 b]                                                                                                                                                                                                          

4 Core 10 Sq.mm        [F-5 / 8 b / xi] 70.00 Set 67.00 4690.00
INR  Four Thousand Six 

Hundred & Ninety  Only

30

3.5 / 4 Core 70 Sq.mm      [F-5 / 8 b / xix]

6.00 Set 263.00 1578.00

INR  One Thousand 

Five Hundred & 

Seventy Eight  Only

31

4 core 16 sq.mm 

8.00 Set 95.00 760.00
INR  Seven Hundred & 

Sixty  Only



32

4 Core 25 sq.mm

4.00 Set 115.00 460.00
INR  Four Hundred & 

Sixty  Only

33

Laying of  one no./ more than one no / 4 / 5 nos .cable  above  2.5 sqmm and   upto 35 Sq.mm in 

underground trench  layer wise / side by side  460 mm wide x 760 mm average depth with brick protection 

on the top of the cable / cables  with 8 (eight) nos. bricks per mtr. including road boaring and also 

including  filling the space between the bricks and cable / cables  and also the trench  should be filled up 

with shifted  soil leveling up and restoring surface duly rammed . 

NB- Underground trench should be cutting by manually &  any machnary / JCB should not be  allowed..                         

820.00 Mtr. 162.00 132840.00

INR  One Lakh Thirty 

Two Thousand Eight 

Hundred & Forty  Only

34

Laying of  one no. / more than one no./ 4 / 5 nos. .cable above 35 Sq.mm  and upto 185 Sq.mm in 

underground trench layer wise / side by side   460 mm wide x 760 mm average depth with brick protection 

on the top of the cable with 8 (eight) nos. bricks per mtr. including road boaring and also including  filling 

the space between the bricks and cable / cables  and also the trench  should be filled up with shifted  soil 

leveling up and restoring surface duly rammed .    

   NB- Underground trench should be cutting by manually &  any machnary / JCB should not be allowed.                           

650.00 Mtr. 172.00 111800.00

INR  One Lakh Eleven 

Thousand Eight 

Hundred    Only

35

 Supplying & Fixing  Spike earthing  by the 7/8'' dia 6 ' long (20mm dia x 6 ft long ) / as per office  supply 

sample GI solid earth electrode  including GI nut bolts  complete and also earth electrode should be 

approved before execution of job .

  N.B - office supply sample should be provided during execution of Job .
48.00 Nos. 480.00 23040.00

INR  Twenty Three 

Thousand  &Forty  Only

36

Earthing with 50mm dia perforated  GI Pipe 3.64 mm thick x 3.04 mts long (Medium & weighty) and 13 

mm dia x 80mm long GI bolts,double nuts, double washers  with funnel / reducer including necessary all 

materials complete  earth pipe  driven to an average depth of 3.65 mts. below the ground level & restoring 

surface duly rammed by for the following -                                    By ISI - Medium  50 mm dia GI Pipe  of  

(Bonsal / Jindal / Neijon make.

4.00 Set 1369.00 5476.00

INR  Five Thousand 

Four Hundred & 

Seventy Six  Only

37

Supplying & fixing  earth busbar of galvanized Hot Dip MS  flat 25mm x 6 mm on wall having working 

clearance of 6 mm from wall including providing drilled holes on the busbar complete with GI  bolts , nuts 

, washers , spaceing insulators etc as required  as per GS . 1.00 Mtr. 156.00 156.00
INR  One Hundred & 

Fifty Six  Only

38

Supplying & delivery including  fixing / installation  / erection  of CPRI approved IP-65 Procted &  

fabricated Cubical type double door system both side working facility  Compartmentalized Auto  Manual  

Timer  feeder panel cum JB  as per office supply drawing  / sample  / as per instruction of EIC  and  made 

with all through  10SWG / 3.15mm thick CRCA sheet and  size of the  feeder panel box - 1250 x 1050 x 800 

mm (HxWxD) with middle Separator by the  10 SWG CRCA sheet   and frame / base  of this panel box made  

with channel iron  frame  & size of  the frame / base -  channel  -    75 x 40 x 4.4 mm i.e as per size of panel 

box (1050 mm x 800 mm) including 4 nos splited leg 450mm long each  and the complete Panel box  

should be fitted on the channel iron frame by running welding & painting , the feeder panel box should be 

erected  at a height of 750 mm  from GL. with all through 250mm thick  brick  foundation & concrete (CC) 

morter as per instruction of EIC including smooth cement finish / plustering  & net cement finish etc as 

required and the panel board should be painted by the double coated synthetic enamel paint (approved 

by EIC) by the Siemens grey powder coated 9 tank treated  RAL-7032 type and details of panel board  given 

below  - 

39

The  Auto Manual Timer  Feeder panel  should be separated by the 10 SWG CRCA sheet  from middle of 

the feeder pillar in vertical portion including top to bottom   and  each size comes- 1250 x 1050 x 400 mm 

x 2 nos i.e front & back  same size.  The front part should be compartmentalised  & separated  into 

vertically 3 nos chamber i) Cable Alley 1250x250x400 mm ii) Busbar chamber -1250 x 400 x 400 mm , 

consisting with the different accessories  like OE type L&T make 415V 250A SFU  ( FN 250TPN Type  SK 

95642 ) with 3 nos HRC Din type Fuse link 250A  & the  TPN busbar made with electroliting graded Copper 

flat / bar - 32 x 6 x 750 mm x 4 nos. for R Y B & N / equivalent size  of Cu. flat / bar  keeping same length , 

the 415V 250A SFU outgoing  should be connected with the main busbar (32x6x750mmx4nos)  by the 32 x 

6mm x 4 nos  required length Copper Flat / Bar  &  also  the 415V 250A SFU incoming end should be 

extended upto middle of  the cable alley  chamber by the 32 x 6 mm x 4 nos Cu. flat / bar  required length  

in same size & same length with in and out side bending with rigid supporting &  another  only one no. 

outgoing terminal should be extended   from the main busbar (32x6mm)  to middle of the cable alley 

chamber  by the 32 x 6mm x 4nos Cu. flat / bar required length    in same size & same length 

2.00 Item 124304.00 248608.00

INR  Two Lakh Forty 

Eight Thousand Six 

Hundred & Eight  Only

40

 of electroliting graded Cu. bar / flat  i.e 32 x 6 mm x 4 nos  having in side & out side bending also rigid 

supporting  including necessary nos of drilled holes complete of all connecting bars / flats   also S&F 

required size  GI / Steel Nut Bolts  with  double washers and the  all copper bars (4nos) should be covered 

by the different coloured PVC heat shrinkage Sleeve as per norms and the Copper Flat / bars of the Copper 

Busbar should be placed / fixed in equal  space / distance maintaing deciency  with the help of 1100 V 

grade 315A capacity  DMC / SMC / Bakelite insulator base .& top  end of the cable alley , busbar Chamber 

& distributing MCB chember  should be fitted as per drawing / as suitable  4P isolator -2nos , 3 Pole Power 

contactor - 1no. , Simens make SP MCB C6 10kA - 1no. ,     Timer -1no. &  also Siemens make  C6 10kA SP 

MCB - 3nos                                                              First Siemens Make 4 Pole  100A Isolator - for Power 

receiving from main busbar by the 4 x 16Sq.mm single core   Copper wire  PVC insulated unsheathed  

multistrand FRLSH / FR Gloster / Polycab make and delivered to  3 pole Power Contractor MNX50 L&T 

make  Cat no.- CS97075 & standard coil voltage 220V - 240V 50 Hz by the 

41

 3x16sq.mm  single core copper wire PVC insulated  unsheathed multistrand  FRLSH / FR  make Gloster / 

Polycab  & 3 Pole Power Contractor  delivered power to the another (2nd 100A isolator)  4 Pole 100A 

Isolator Siemens make  by the 3x16 sq.mm +  1 x 16 sq.mm Copper wire (Neutral)  same as mentioned  

specfication , Neutral wire  should be taken from 1st 4 pole 100A Isolator and this 2nd  4 pole 100A 

Isolator  feeding / distributing  the Power to  36nos. C6 SP MCB  C series 10kA  Siemens make in 3 groups 

by the 3 x 16 sq.mm Cu. wire +   1 x16 sq,mm Cu. wire  to the neutral bar (40 way)  , use same make same 

specification  of Cu. wire  & should be used  different  coloured of Cu. wire and Siemens make C6 SP MCB  

C series 10KA- 1no for Timer incomong  and 3 nos. C6  SP MCB  C series 10kA  Simens make  for controlling  

the  3 nos L&T / Siemens make LED Indication lamp  R Y & B. The other accessories are  L&T make  ASTRO 

PRO  110 - 240V  AC 1 Phase - 2W 2 C/O , Base / Din 50 ON / OFF Each & Cat no. - AS2DCDS                                             

Timer - 1no.,  Selector Switch 20A Kaycee / L&T make - 1no. for Auto & Manual  facility ,  L&T make Single 

Function 3Ph LED Voltmeter Cl 1 Cat no -WL132010OOOO  and also L&T make 3Ph LED Ammeter Cl 1 

WL131010OOOO  - 1no. each & 3nos. CT Coil 100:5 / 300:5 /  as suitable Kappa / AE make   



42

 The LED indication Lamps &  3Ph Voltmeter , Ammeter & selector switch  should be fitted on the door of 

the busbar ,  the  Timer Controliing device   , LED indication Lamp -3nos  controlling & Voltmeter 

controlling circuits  wiring should be wired /  done by 1.5 sq.mm copper wire PVC insulated multistrand 

FRLSH / FR  Gloster / Polycab make and 3 nos. CT coil & selector switch control wiring should be done by 

the 2.5 sq.mm Copper wire Gloster / Polycab make  use as per same specifcation iii) For 3rd part should be 

fitted  36 nos. SP MCB  C series 10kA  Siemens make in 3 pockets / 3 chembers i.e  each chamber contain 

10kA C series  C6 12nos. SP MCB that to be fitted  in each 3 nos. pocket / chember like  12 Way TPN DB  

distribution system and also 3nos. complete  pocket should be provided for 3 nos MCB 63A 4P C series 

10kA  Siemens make  and  rest will be full of blank plates etc (Total MCB fixing Pocket - 6 nos , 3 nos Pocket 

for 36 nos SP MCB , i.e 12 nos SP MCB / Pocket & 3 nos. pocket for fixing 3 nos  63A 4 Pole MCB  fixing 

provision  i.e 1 no 4 Pole MCB / Pocket  and the  each 12 nos. SP MCB Should be shorted by the shorting bar and 

also should be provided  1 no. Neutral bar at least 40 nos. way /  connecting points facility  / 40 way  and  also 25x6 mm size x 

required length GI earth  strip  should be provided. including adequete hole 3/16" size & fitted  steel  type 3/16" size hex  type nut 

bolts & washers ./ 40 way brass terminal / port.preffered.

43

The back part  should be only fitted  best quality 1100V grade  63A capacity  total  20 nos (15+5) nos  4 

way  motor terminal block  ( as per office supply sample)  in 4 / 5 line / row  horizontally step wise  & each 

horizontal  line should be provided  5 nos. 4 way motor terminal block  and step type provision  should be 

maintain as per drawing / instruction of EIC. also with detouchable support  i.e also  maintaining working 

facility between  each 4 way terminal block & each step and each (12 nos 4 way terminal block out of 20 nos 4 

way terminal) 4 way terminal block should be wired by 2.5 sq.mm copper wire PVC insulated FRLSH / FR  Gloster / 

Polycab make and also  the wiring strictly  should be maintained in the sequence of R Y B & N  for each 4 way terminal 

block  by the different coloured copper wire  & individual Neutral wire . This  sequence should be wired - 12 nos 4 way 

motor terminal block & 3 nos should remain spare &  also rest 3 nos 4 way terminal  out of 5 nos 4 way terminal should be 

wired  by the 4x16sq,mm Cu. wire as specified / above mentioned  from 63A 4 Pole MCB Out going end and also  should 

be wired  by the 4x16sqmm Cu. wire  from  busbar to 63A 4 Pole MCB incoming end  and this 3 nos 4 way terminal  will 

delivered direct power out let through  63A  4 Pole MCB Control & 2 nos should remain spare.   All  type of wire ends should 

be socketed by  crimping method  by the Dowels make Copper socket with PVC sleeves.

44

NB- i)Total SP MCB Should be Siemens make C series 10kA - C6 40 nos.          ii) Total 4 Pole 100A  Isolator - 

2 Nos. ( 2 nos isolator used Auto System) & also total Siemens make  4 Pole 63A C series  10kA MCB - 3 

Nos   iii) MNX 50 Power Contactor - 1 no. , iv) Astro pro -Digital Timer - 1no , v) 3Ph Voltmeter &   3 Ph 

Ammeter - 1 no. each vi ) 415V 250A SFU with din type  fuse link - 3nos 250A -1 no.  vii) electroliting 

graded Copper flat 32 x 6 x 750 mm long 4 nos for R Y B & N  viii) Drawing should be provided during 

execution of Job ix) timer controled each 4 way terminal block should be wired by 2.5 sq.mm copper wire 

PVC insulated FRLSH / FR  Gloster / Polycab make - 12 nos 4 way terminal block .& 3 nos spare  and  rest 3 

nos out of 5nos 4 way terminal  should be  wired by the 4x16 sq.mm Cu. wire through 63A 4 Pole MCB 

from busbar for each 4 pole MCB   & 4 Pole 63A MCB to  4 way motor terminal & 2nos 4 way terminal will 

remain as spare  and also the wiring  should be maintained in the sequence of R Y B & N  for each 4 way terminal 

block  wired by the different coloured copper wire 16 sq.mm   & individual Neutral wire  16 sq.mm  x) Total 4 way terminal  

block  - 20 nos. should be used  (15 nos working & 5 nos Spare)   xi) 40 - 60  Way brass terminal - 2 nos for Neutral & Earthing 

port. 

45

Supplying & fixing sheet steel fabricated   Cable end box  made with 16 SWG  CRC Sheet on the top & 

bottom of the TPN SFU enclosure with nut bolts as per size of SFU and length at least 200mm height  

including powder coated painting for the following  sizes SFU.                                                     250A SFU.   Size 
3.00 Nos. 542.00 1626.00

INR  One Thousand Six 

Hundred & Twenty Six  

Only

46

Supplying & fixing electroliting graded 32x6 mm Cu. Flat / equivalent size of Cu. Flat including suitable 

bending , drilling  & fitted in the existing Cu. Bar / flat of the busbar (Source) by drilled holes complete also 

including  S& F 9 / 10 mm dia 32 mm long / required size  GI nut bolts with double washers , heat 

shrinkage PVC coloured sleeve / cover / tapping  complete .
2.50 Mtr. 1937.00 4843.00

INR  Four Thousand 

Eight Hundred & Forty 

Three  Only

47

Supplying & fixing  following 415V  250A TPN SFU Seimens make  including 3 nos. HRC din type fuse 250A 

each / as per rating  on wall   with angle iron 35x35x6mm  frame  with 4 nos splitted legs 200mm long each 

/ existing main panel with fabricated MS structure  with the 35x35x6 mm MS equal angle and also with 

S&F GI nut bolts , washers & drilled holes complete   including mending good damages & finish. For the 

followings  (NS)                                                                                                                                     415V 250A TPN 

SFU Cat. No.- 3KL8311-5UA10

2.00 Nos. 22615.00 45230.00

INR  Forty Five 

Thousand Two 

Hundred & Thirty  Only

48

Finishing the  PVC insulated Cu. Wire ends  by socketing  with the flat  long barrel type Copper socket Dowels 

make  by crimping method  including S&F Cu. socket  , PVC tape etc. as required  for the followings                                      50 

sq.mm  long barrel type  Cu. flat  socet Dowels make. 8.00 Nos. 136.00 1088.00
INR  One Thousand  

&Eighty Eight  Only

49

Supplying & fixing  50 sqmm (396/0.40  PVC insulated unsheated single core FRLSH  flexible heavy  duty 

bright annealed Cu, conductor / wire  voltage grade 1100V Gloster / Polycab / Finolex (Gold) make 
5.00 Mtr. 576.00 2880.00

INR  Two Thousand 

Eight Hundred & Eighty  

Only

50

Connecting the equipments to eart busbar including S & F GI Hot Dip  wire of  size as below on wall / floor 

with staples buried inside wall / floor as required and making connection to equipments with bolts , nuts , 

washers lugs etc.                                                                                                                                 No. 6 SWG Hot Dip 

GI wire best quality  (Doble run)
380.00 Mtr. 13.00 4940.00

INR  Four Thousand 

Nine Hundred & Forty  

Only

51

Supplying & fixing 3 hole facility CI water proof type looping cable box size

 250 x 250 x 100 mm deep having hinged CI top cover with 4 mm thick rubber gasket lining railway type 

mechanical locking arrangement earthing terminal , 4 way terminal block etc complete fixed on  grond 

fixing  angle / angle structure  as per instruction of EIC  also drilled holes in the CI ;loop box  & also 

including S & F GI / MS nut bolts - 10 mm dia x 32 - 50 mm long  with double  washers.
3.00 Nos 2320.00 6960.00

INR  Six Thousand Nine 

Hundred & Sixty  Only

52

Supplying & Fixing  GI / MS 50 x 50 x 6 mm  x 1500 mm long equal angle  whose one end should be splitted 

and other end should be  2 nos. drilled holes complete  that should be fixed  on ground ( splitted end) 

after excavation of earth  / making hole in the ground 1/3 of angle length  and filling the space with hard 

jhama metal  & CC  morter  for fixing the  loop box including S&F 9 mm dia 50 mm long GI nut bolts - 2 nos 

with double washer complete .  

4.50 Mtr. 450.00 2025.00
INR  Two Thousand  

&Twenty Five  Only



53

Erection of office supply dismantled 8mtr. long  PCC pole after excavation of earth  & making hole as per 

requirement of pole erection/ as per instruction of EIC  and depth should be 1/6 of the pole length and 

after erection of pole the vacant place( hole) /  surrounding the pole base should be properly filling the 

space with shifted soil & hard Jhama metal and duly levelling up & restoring surface  also ramming  etc as 

required / as per instruction of EIC and  no. extra cost should be provided regarding  transportation / 

carrying  / loading / unloading / shifting the  pole from  deposited place to work site.

3.00 Nos. 1650.00 4950.00

INR  Four Thousand 

Nine Hundred & Fifty  

Only

54

Connecting the equipments body to earth busbar including S&F 25 mm x 6 mm galvanised Hot Dip MS flat 

on wall / floor with GI Saddles / floor cutting  / existing `L` hook as required and connecting to the 

equipments including drilled holes with bolts , nuts , washers etc. complete including mending good 

damages to finish  as per GS .
40.00 Mtr. 138.00 5520.00

INR  Five Thousand 

Five Hundred & Twenty  

Only

89

Add  GST 18% 

1.00 Actual 454252.00 454252.00

INR  Four Lakh Fifty 

Four Thousand Two 

Hundred & Fifty Two  

Only

90

                                                                                                                                                                                                                                                                 

Add Labour Cess 1%

1.00 Actual 25236.00 25236.00

INR  Twenty Five 

Thousand Two 

Hundred & Thirty Six  

Only

3003108.00
INR  Thirty Lakh Three 

Thousand One 

Hundred & Eight  Only

Select 0.00 INR Zero Only

Total in Figures

Quoted Rate in Figures

Quoted Rate in Words INR Zero Only


