UNIVERSITY OF KALYANI

KALYANI
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Department of Works

NOTICE INVITING E-TENDER

NIT ID showing at http://wbtenders.gov.in: 2026_UOK_1027223_1
NIT No: WD/2026-27/3T-1/242 Dated: 09/06/2026

Separate tenders are invited by the Department of Works on behalf of University of Kalyani
for the works mentioned in the list given below, through electronic tendering (e-tendering)
from eligible and resourceful contractors having sufficient credential and financial capability
for execution of works of similar nature.

Earnest
Earnest money
money deposit Time Non-
SL.no Name of Work deposit through allowed ‘for Refundgble Name of Work
through Online completion Convenience
Online mode mode of work Fee
(Rs.)* (Rs.)*
Bonafied resourceful
RENOVATION OF contractors having experience
ELECTRICAL WIRING AT of completion of Electrical
COMPUTER LAB OF work in last 5 Financial Years
01. |EDUCATION DEPARTMENT,| 6,37,011.00 | 12,740.00 | 45 days 399/- in a reputed organisation /
BT CoLLEGE CAMPUS Educational Institutions/Govt.
UNDER UNIVERSITY OF offices for a single contract of
KALYANL value not less than 40% of the
estimated amount put to tender.

ON LINE PAYMENT FOR CONVENIENCE FEE through BANK OF INDIA:

Bidder must deposit CONVENIENCE FEE through RTGS/NEFT as per the following details:

Name of the Beneficiary UNIVERSITY OF KALYANI

Account Name UNIVERSITY OF KALYANI GEN FUND-II

Bank Account Number 412110210000001

Name of the Bank BANK OF INDIA

Name of Bank Branch KALYANI UNIVERSITY BRANCH, KALYANI UNIVERSITY,

KALYANI, NADIA PIN-741235,WEST BENGAL
Phone : 033-2582 9480

EMAIL kalyaniuniversity.Bardhaman@bankofindia.co.in
IFSC Code BKID0004121
Mode of Electronic transfer RTGS/NEFT

available in the Bank

Such fee is compulsory and non-refundable.




Sl. no.

o N &N AN WD

(a) Payment by Net Banking (any listed bank) through ICICI Bank Payment Gateway:

L

il.

iil.

1v.

On selection of net banking as the payment mode, the bidder will be directed to ICICI
Bank Payment Gateway webpage (along with a string containing a Unique ID) where
he will select the Bank through which he wants to do the transaction.

Bidder will make the payment after entering his Unique ID and password of the Bank
to process the transaction.

Bidder will receive a confirmation message regarding success/failure of the
transaction.

If the transaction is successful, the amount paid by the bidder will get credited in the
respective pooling account of the State Government /PSU/Autonomous Body/Local
Body/ PRIs, etc. maintained with the Focal Point Branch of ICICI at R N Mukherjee
Road, Kolkata for collection of EMD/Tender Fees.

If the transaction is failure, the bidder will again try for payment by going back to the

first step.

(b) Payment through RTGS/NEFT: -

1. On selection of RTGS/NEFT as the payment mode, the e-procurement portal will
show a pre-filled challan having the details to process RTGS/NEFT transaction.
il. The bidder will print the challan and use the pre-filled information to make

RTGS/NEFT payment using his bank account.

1ii. Once payment is made, the bidder will come back to the e-procurement portal after
expiry of a reasonable time to enable the NEFT/RTGS process to complete, in order
to verify the payment made and continue the bidding process.

1v. If verification is successful, the fund will get credited to the respective Pooling
account of the State Government /PSU/ Autonomous Body/Local Body/PRIs, etc.
maintained with the Focal Point Branch of ICICI Bank at R N Mukherjee Road,

Kolkata for collection of EMD/Tender Fees.

V. Hereafter, the bidder will go to e-procurement portal for submission of his bed.
vi. But if the payment verification is unsuccessful, the amount will be returned to the

bidder’s account.

For MSME registered bidders, submission of EMD is not mandatory at the time of
participation to the above tender. In this case, bidder must upload a scanned copy of
the MSME Registration Document under “Forms” Folder.

Schedule of Dates for e-Tendering

Activity Date & Time

Publishing Date 09.06.2026
Document Download start date 09.06.2026 at 17:00 Hrs.
Bid submission start date 09.06.2026 at 17:00 Hrs.
Bid submission end date 20.06.2026 up to 15.00 Hrs.
Technical Bid opening date 22.06.2026 at 15.00 Hrs.
Uploading of Technical Bid Evaluation sheet To be notified later
Financial Bid opening date To be notified later
Uploading of Financial Bid Evaluation sheet To be notified later

1. General Guidance for e-tendering:

In the event of e-tendering, intending bidder may download the tender documents from
the website: http://wbtenders.gov.in directly with the help of Digital Signature
Certificate(DSC) or from the University of Kalyani’s website www.klyuniv.ac.in




2. Registration of Contractors:

Tenderers willing to take part in the process of e-tendering are required to obtain Digital
Signature Certificate (DSC) from any authorized Certifying Authority (CA) under CCA,
Govt of India. (viz. Safescrypt, nCode Solution, e-Mudhra, TCS, MTNL, IDRBT) DSC
is given as a USB e-Token. After obtaining the Class II or III Digital Signature
Certificate (DSC) from the approved CA they are required to register the fact of
possessing the Digital Signature Certificates through the registration system available in
the website.

3. Eligibility for participation:
Contractors, Registered Engineers Co-operative Societies, Consortiums and Partnership
firms registered with the State Government and contractors of equivalent Grade / Class
registered with Central Government / MES / Railways and contractors working in
University for execution of civil works are eligible to participate. Joint venture firms
are not eligible to participate. The contractors should have valid IT, GST &
Professional Tax Clearance Certificate.

4. Collection of Tender Documents:
Tenders are to be submitted online and intending tenderers are to download the tender
documents from the website given in clause/point 1 above, directly with the help of the
e-token provided. This is the only mode of collection of tender documents. Details of
submission procedure are given below.

5. Participation in one work:

Any contractor can submit tenders for any works published in any particular NIT,
depending on his credential and financial capability, details of which are given later.

6. Submission of Tenders

6.1 General process of submission

Tenders are to be submitted online through the website stated in Clause/point 1. All the
documents uploaded by the Tender Inviting Authority form an integral part of the
contract. Tenderers are required to upload all the tender documents along with the other
documents, as asked for in the tender, through the above website within the stipulated
date and time as given in the Tender. Tenders are to be submitted in two folders at a
time, one is Technical Proposal and the other is Financial Proposal. The tenderer shall
carefully go through the documents and prepare the required documents and upload the
scanned documents of originals in Portable Document Format (PDF) to the portal in the
designated locations of Technical Bid. He needs to fill up the rates of percentage in the
BOQ, downloaded for the work, in the designated cell and upload the same in
designated location of Financial Bid. The documents uploaded are virus scanned and
digitally signed using the Digital Signature Certificate (DSC). Tenderers should
specially take note of all the addendum/corrigendum related to the tender till the bid
submission ends. Tenderers should in general upload the latest documents as part of the
tender, however, in case of failure in uploading such documents, it will be deemed that
they (tenderers) have taken note of such latest documents including
addendum/corrigendum, if published till the bid submission ends.

6.2 Technical Proposal
The Technical Proposal should contain scanned copies and/or declarations in the following
standardised formats in two covers (folders).

A. Technical File (Statutory Cover) containing

1. Application for Tender - (Vide Form-1) (to be submitted in “Forms” folder)

il. Average annual turnover from contracting business- Scanned copy of Summary
statement of average annual turnover from contracting business for a period of
last three years 2022-2023, 2023-24 & 2024-25 or during the period since
formation of the Firm, if it was set up in less than such 3- year period. (Vide



SL.No

1

2

3

4

iii.

1v.

Vi.

Vii.

Form-2). (to be submitted in ‘“Forms” folder)

Declaration of not having common interest in the same serial- (Vide Form-3).
(to be submitted in “Forms” folder)

Declaration on Notice Inviting Tender (Vide Form- 4) — to be submitted in
“Forms” folder.

Earnest Money Deposit (EMD): - On line submission of EMD is mandatory. It
is the precondition through which bidder can take part in e-procurement
procedure. Details guidelines of the same have been obtained from Finance
Department G.O. No. 3975-F(Y) Dated 28th July, 2016.

Audited Annual Accounts for last three years 2022-2023, 2023-24 & 2024-25
or during the period since formation of the Firm, if it was set up in less than
such 3- year period. (to be submitted in ‘“Accounts” folder)

Similar nature of work credential issued in favor of the agency along with
Completion Certificate (to be submitted in ‘“Credential” folder)

B. My Document (Non-Statutory Cover) containing

Category Sub-Category Sub-Category Description
PAN Card of the Bidder
Certificates Certificates GST Registration Certificate
Profession Tax Enrolment Certificate
Trade Licence
Company Details Company Details 1 ~ Registration with Registrar of Companies
Memorandum of Articles for Limited Companies.
. Similar nature of work credential issued in favor of the
Credential 1
Credential agency.
Credential 2 Completion Certificates for similar work
Income Tax Returns submitted for the Assessment year
2023-24
Income Tax Returns submitted for the Assessment year
) ] ) . 2024-25
Financial Information Payment Certificate 1

NOTE:

Income Tax Returns submitted for the Assessment year
2025-26

GST Return for October-2025, November-2025 &
December-2025

. If the company was set up less than three years ago, audited balance sheet for the

no. of years since inception may be submitted)

Addenda/Corrigenda: if published, Contractors are to keep track of all the
Addendum/Corrigendum issued with a particular NIT till the bid submission ends
and in general upload the downloaded copies of the above documents and merge
the Addenda/Corrigenda with respective NIT in the NIT folder. , however, in case
of failure in uploading such documents, it will be deemed that they (tenderers)




6.3

have taken note of such latest documents including addendum/corrigendum, if
published till the bid submission ends, overriding any other terms/conditions if
mentioned anywhere else in the concerned NIT.

Bidder must submit their documents through the appropriate folders as stated
above. Submission of document not through proper folder(s) may be considered
as non-submission. If University fails to identify the document because of such
wrong submission or due to submission of documents not readable visibly or for
any technical issue like not opening the files etc., it would be deemed that the
bidder did not submit that particular document(s).

4. Others: Any other documents found necessary

Financial Proposal

The financial proposal should contain the following document in one cover (folder).

1) Bill of Quantities (BOQ): The contractor is to quote the rate online through

computer in the space marked for quoting rate in the BOQ. (Only downloaded
copies of the above documents are to be uploaded, virus scanned and digitally
signed by the contractor)

7. Eligibility Criteria

Financial proposal of any contractor will come under the purview of consideration
only if both the criteria 8(a) & 8(b) mentioned below are fulfilled.

Bonafied resourceful contractors having experience of completion of Civil Construction
work in last 5 Financial Years in a reputed organisation / Educational Institutions/Govt.
offices for a single contract of value not less than 40% of the estimated amount put to
tender.

Completion Certificate(s) submitted by the bidder should indicate the gross value
of the 100% completed work only. Completion certificates should clearly contain
the Name, Designation, Address and contact no of the Officer issuing the
credential.

. Average annual turnover from contracting business in 2022-2023, 2023-24 &

2024-25 should be at least 50% (70% in case of consortiums) of the amount put to
tender of the works in which the contractor intends to participate.

. The bidder or any of their constituent partners shall neither have abandoned

any work nor have any of their contracts been rescinded during the last 5
years. Such abandonment or recession will be considered as disqualification
towards eligibility.

. Non-submission of relevant documents under online mode may attract rejection of

tender.

. Bidder having non-compliance of requisite terms and conditions as stipulated by

the University of Kalyani in earlier repair/ replacement/ renovation and / or
construction works or completion of earlier works of the said nature entrusted by
the University of Kalyani with dissatisfaction of the University authority may be
considered by the University as disqualification for qualifying the proposed works
for which the above tender has been made.

. Tender issuing authority may relax stipulations contained in clauses above in

exceptional cases, in the interest of culminating / maturing tender process at the
first call, subject to satisfaction of that authority on the competency of the bidder(s)
for which such relaxation has been made, upon recording reasons of such
relaxation.



f. Further, contractors who were declared black listed and/or insolvent by any Govt.
Concern/any Institutions in the Country substantially financed by the Government
are not eligible to participate in the current tender

g. If the bidder withdraws his/her bid after expiry of the last date and time of the bid
submission and if such withdrawal is seemed to be dissatisfactory to the
University Authority, University may consider such activity of the bidder as
technical disqualification for all tenders to be published by the University in
future.

8. OTHER RELEVANT ISSUES

8.1 Completion Certificate

.

Completion Certificates for fully (100%) completed works during the current year
and last five financial years will only be accepted. Certificates issued for partly
completed works will not be considered.

i1. Completion Certificate of work executed in other Departments of State

Government or organizations, like Public Works & Public Works (Roads)
Department, Public Health Engineers Department, Irrigation & Waterways
Department and various other State Government Departments, Zilla Parishads,
Universities, West Bengal Housing Infrastructure Development Corporation
Limited (WBHIDCO), West Bengal State Electricity Distribution Company
Limited (WBSEDCL), Kolkata Metropolitan Development Authority (KMDA),
Kolkata Metropolitan Water Sanitation Authority (KMW&SA), Kolkata
Municipal Corporation (KMC), Hooghly River Bridge Commissioner (HRBC);
Engineering Departments of Central Government and Organization, like
Railways, CPWD; and companies owned or managed by the State Government,
1.e. Mackintosh Burn Ltd., Westinghouse Saxby Farmer Limited & Britannia
Engineering Ltd. may also be considered. Such Completion Certificates are to be
issued by an officer not below the rank of Executive Engineer / Divisional
Engineer / District Engineer / Project Manager of the other State / Central
Government Departments / Organisations. Such certificates are further to be
countersigned by immediate superior authority of the Issuing Authority for all
cases other than direct State / Central Government Departments and Railways.

8.2 Penalty for suppression / distortion of facts

If any tenderer fails to produce the original hard copies of the documents (especially
Completion Certificates and audited balance sheets), or any other documents on
demand of the Tender Evaluation Committee within a specified time frame or if any
deviation is detected in the hard copies from the uploaded soft copies or if there is
any suppression, the tenderer will be suspended from participating in the tenders on
e-Tender platform of the University of Kalyani for a maximum period of 3 (Three)
years. In addition, his Earnest Money Deposit will stand forfeited to University.
Besides, University of Kalyani may take appropriate legal action against such
defaulting tenderer.

8.3 Taxes & duties to be borne by the Contractor

84

Income Tax, GST for Works Contract, Construction Workers' Welfare Cess and
similar other statutory levy / cess will have to be borne by the contractor and the rate
should be quoted accordingly after consideration of GST and CESS.

Site inspection before submission of tender

Before submitting any tender, the intending tenderers should make themselves
acquainted thoroughly with the local conditions prevailing at site by actual inspection



of the site and taking into consideration all factors and difficulties likely to be
involved in the execution of work in all respect including transportation of materials,
communication facilities, climate conditions, nature of soil, availability of local
labour and market rate prevailing in the locality etc. and no claim, whatsoever, will
be entertained on these account afterwards. In this connection intending tenderers
may contact the office of the University Engineer, concerned with the work between
11.30 hours to 16.30 hours on any working day prior to date of submission of tenders.

8.5 Conditional and incomplete tender

Conditional and incomplete tenders are liable to summary rejection.
9. Opening and Evaluation of Tender

9.1 Opening of Technical Proposal

1. Technical proposals will be opened by the University Englneer or his authorised
representative electronically from the website stated in Clause 1, using their
Digital Signature Certificate.
Intending tenderers may remain present if they so desire.

Cover (Folder) for Statutory Documents (vide Clause 6.2. A) Would be opened
first and if found in order, Cover (Folder) for Non-Statutory Documents (vide
Clause 6.2. B) Will be opened. If there is any deficiency in the Statutory
Documents, the tender will summarily be rejected.

4. Decrypted (transformed into readable formats) documents of the Non-Statutory
Cover will be downloaded, and handed over to the Tender Evaluation
Committee.

w

9.2 Tender Evaluation Committee (TEC)
Committees already constituted for uploading of tender, will continue to function as
Tender Evaluation Committee (TEC), for evaluation of Technical Proposals of the
tenderers, until further order.

9.3 Uploading of summary list of technically qualified tenderers (1st round)

1. Pursuant to scrutiny and decision of the Technical Evaluation Committee (TEC),
the summary list of eligible tenderers and the serial number of work(s) for which
their Financial Proposals be considered will be uploaded in the web portals.

2. While evaluation, the Committee may summon of the tenderers and seek
clarification / information or additional documents or original hard copy of any of
the documents already submitted and if these cannot be produced within the
stipulated timeframe, their proposals will be liable for rejection.

9.4 Provision for appeal and its disposal

1. Intending tenderer not satisfied with the decision of the Tender Evaluation
Committee (TEC) may prefer an appeal to the Vice-Chancellor, University of
Kalyani in writing (through facsimile / e-mail or speed post) with in two working
days after the date of uploading of the summary list of the successful tenderers.
Copy of such appeal should also be sent to the Tender Inviting Authority.

2. The Appellate Authority of the Kalyani University will dispose such appeals by
hearing the aggrieved tenderers as well as consulting the Tender Evaluation
Committee and the tenderer will be communicated accordingly.

9.5 Final publication of summary list of technically qualified tenderers

In case, the Appellate Authority asks the Tender Inviting Authority to consider tender of
any of the aggrieved tenderers, who may have preferred appeal, the process of
uploading of qualified tenderers will be re-done, through issuing necessary
corrigendum.



9.6 Opening and evaluation of Financial Proposal

1. Financial proposals of the tenderers declared technically eligible by the Tender
Evaluation Committee will be opened electronically from the web portal stated in
Clause/point 1 by the Tender inviting authority.

2. The encrypted copies will be decrypted and BOQ will be opened by the Tender
Inviting Authority.

3. After evaluation of Financial Proposal, by the University Engineer (Inviting
Authority) after having necessary comments from the Authority concerned with the
work and test check to the comparative statement by the Office of the Development,
Kalyani University, he will upload the final summary result containing inter- alia,
name of contractors and the rates quoted by them against each item provided he is
satisfied that the rate obtained is fair and reasonable and there is no scope of further
lowering down of rate.

4. However, if there is any scope for lowering down of rates in the opinion of the
Technical Evaluation Committee(TEC) or for any other reason for which bids
submitted by the tenderers contain lack of uniformity resulting difficulties/inability
of the Tender Evaluation Committee to prepare Comparative Statement of rates
quoted by bidders , TEC may choose to declare the former publication as semi-
final and notify all the tenderers through the website to attend sealed bids to be
followed by open bids to be held at his office at prescribed date and time, which
will be done offline, i.e. manually, as per present procedure.

5. After holding such bids, final summary result would have to be uploaded in the web
portal, through corrigendum.

6. The Tender Accepting Authority may ask any of the tenderers to submit analysis to

justify the rate quoted by that tenderer.

9.7. Procedures to be followed when the number of technically qualified bidder(s)
participate in any tender is less than three

The University will follow the rules & Procedures as referred in G.O. No. 9754-F(Y)
dated 03.12.2012 issued by the Finance Department, Government of West Bengal in this
respect.

10. Bid Validity
The Bid will be valid for 120 days from the date of opening of the financial bid.

11. Acceptance of Tender

Lowest valid rate should normally be accepted. However, the Tender Accepting
Authority does not bind himself to do so and reserves the right to reject any or all the
tenders, for valid reasons and also reserves the right to distribute the work amongst
more than one tenderer.

11.1 Execution of Formal tender after acceptance of tender

The tenderer, whose tender is approved for acceptance, shall within 7 (Seven) days of
the receipt of Letter of Acceptance (LOA) to him, will have to execute ‘Formal
Agreement’ with the Tender accepting authority of Tender agreement which may be
purchased on cash payment from the office of the Kalyani University concerned with
the work.

12. Additional Terms and Condition

1.

The tender will be on the basis of the Schedule of Rates and the contractors are to quote
rate in terms of percentage higher or lower or at par which will apply to all the rates in
the Tender Schedule irrespective of whether quantities are entered in the schedule or not
1.e. all the items and rates as shown in the schedule with the tendered percentage increase
or decrease will be applicable to this tender. In analysing the rates for supplementary
items, if any, as found necessary, which are not covered by this Schedule of item and
rates, the principles as laid down in clause 12 of the tender form in W.B.E.
2911(i1)(Modified) in which the contract will be executed, shall be followed.



10.

11.

12.

13.

14.

15.

16.

The acceptance of the tender including the right to distribute the work between two or
amongst more than two tenderers will rest with the competent authority without
assigning reason thereof. The accepting authority reserves right to reject any or all
tenders without assigning any reason thereof.

The Tenderer shall have to comply with the provisions of (a) Contract labour (Regulation
& abolition) Rules, 1970 (b) Minimum Wages Act 1948 or the modification thereof or
any other laws relating thereto as will be in force from time to time.

Department shall not entertain any claim whatsoever from the contractor for payment of
compensation on account of idle labour on any ground including non-possession of land.
No Price preference will be applicable to W.B. Govt. undertaking.

The University shall not be held liable for any compensation due to machines becoming
idle for any circumstances including untimely rains, other natural calamities, strike etc.
Imposition of any duty / tax rules etc whatsoever of its nature (after work order /
Commencement and completion of the work) is to be borne by the tenderer. Original
challans of those materials, which are procured by the tenderer, may be asked to be
submitted for verification.

CESS @ 1% of the cost of construction works shall be deducted from the Gross value of
the Bill in Terms of Finance Department Order No. 853-F dated 01.02.2006. Also it is
instructed to register his Establishment under the Act, under the competent registering
Authority, i.e. Assistant Labour Commissioner / Dy. Labour Commissioner of the region
concern.

No mobilization / secured advance bill be allowed.

Royalty of sand, stone chips, stone metal gravel, boulders, forest product etc, Toll Tax,
Income Tax, Ferry Charges and other Local Taxes if any are to be paid by the
contractor. No extra payment will be made for these. The rates of supply and finished
work items are inclusive of these. Statutory deduction for GST and other Government
taxes in the hands of the payee will be made as per the law in force.

All working tools and plants, scaffolding, construction of vats & platforms will have to
be arranged by the contractor at his own cost.

The contractor shall supply mazdoors, bamboos, ropes, pegs, flags etc. for laying out the
work and for taking and checking measurements for which no extra payment will be
made.

The contractor should see the site of works and tender documents, drawings etc. before
submitting tender and satisfy himself regarding the condition and nature of works and
ascertain difficulties that might be encountered in executing the work, carrying materials
to the site of work, availability of drinking water and other human requirements and
security etc.

The work will have to be completed within the time mentioned in the tender notice. A
suitable work program is to be submitted by the contractor within 7(seven) days from the
date of receipt of work order which should satisfy the time limit of completion. The
contractor should inform in writing the name of his authorized representative at site
within 7 (seven) days from the date of receipt of work order who will receive instruction
of the work, sign measurement book, bills and other Govt. papers etc.

The contractor will have to apply as per clause 5 of W.B.F. No. 2911(i1) for extension
of time, if the work is not commenced or stopped or delayed due to non-receipt of
departmental materials or land or due to injunction or public interference etc. No
compensation for idle labour, establishment charge or on other reasons such as
variation of price index etc. will be entertained.

All possible precautions should be taken for the safety of the people and work force
deployed at worksite as per safety rule in force. Contractor will remain responsible
for his labour in respect of his liabilities under the Workmen’s Compensation Act etc.
He must deal with such cases as promptly as possible. Proper road signs as per
P.W.D. practice will have to be made by the contractor at his own costs while



17.

18.

19.

20.

21.

22.

23.

24.

25.

26.

27.

28.

operating a public thoroughfare.

The contractor will have to maintain qualified technical employees and/or
Apprentices at site as per requirement to be stated at the time of issuance of Work
Order.

Contract may be awarded to more than one Agency if University deems fit.

If any extra work is required to be done, payment will be made against such extra
works as per PWD schedule and the percentage quoted by the agency for the tendered
schedule will be applicable on such PWD schedule.

Security deposit @ 10% will be deducted from the bill value of the selected agency
and this amount will be refunded to the agency without any interest after two years
from the date of hand over of the entire work with satisfaction to the University.

University may split the entire works into several phases for funds constraint or for
other valid reasons and award the works contract phase wise to the selected
contractor(s).

Approval of Sample:

Samples of all materials to be supplied by the contractor and to be used in the work shall
have to be approved by the University Engineer and checking the quality of such
materials shall have to be done by the concerned Department or as directed by University
Engineer prior to utilization in the work.

Drawings: All works shall be carried out in conformity with the drawings supplied by
this University. The Contractor shall have to carry out all the works according to the
submitted General Arrangement Drawing and Detail Working Drawings to be supplied
by the University from time to time.

Unserviceable Materials:

The Contractor shall remove all unserviceable materials, obtained during execution at
place as directed. The contractor shall have dressed up and clear the work site after
completion of work as per direction of the University Engineer.

Contractor’s risk for loss or damage: All risk on account of railway or road carriage

or carriage by boat including loss or damage of vehicles, boats, barges, materials or
labour, if any, will have to be borne by the contractor without any extra claim towards
University.

Idle labour & additional cost:

Whatever may be the reason no claim on idle labour, enhancement of labour rate
additional establishment cost, cost of Toll and hire and labour charges of tools and plants,
railway freight, electricity at site/camp office etc. would be entertained under any
circumstances.

Issue of Departmental Tools and Plants:

All Tools and Plants required for the work will have to be supplied by the Contractor at
his own cost; all cost of fuel and stores for proper running of the Tools and Plants must
be borne by the Contractor.

Testing of qualities of materials & workmanship:

All materials and workmanship shall be in accordance with the specifications laid down in

the contract and also as per specification of relevant IS codes and the University Engineer
reserves the right to test, examine and measure the materials/workmanship direct at the place of
manufacture, fabrication or at the site of works or any suitable place. The contractor shall
provide such assistance, instrument, machine, labour and materials as the University Engineer
may require for examining, measuring and testing the works and quality, weight or quantity of



materials used and shall supply samples for testing as may be selected and required by the
University Engineer without any extra cost. Besides this, he will carry out tests from outside
Laboratory as per instruction of The University Engineer. The cost of all such tests shall be borne
by the agency and that must be considered during quoting rate.

29. Timely completion of work:

All the supply and the work must have to be completed in all respects within the time
specified in Notice Inviting Tender from the date of commencement as mentioned in work order.
Time for completion as specified in the tender shall be deemed to be the essence of the contract.

30. Rejection of materials:

All materials brought to the site must be approved by the University Engineer Rejected
materials must be removed by the Contractor from the site within 24 hours of the issue of order
to that effect. In case of non-compliance of such order, the University Engineer shall have the
authority to cause such removal at the cost and “expense of the contractor and the contractor shall
not be entitled to claim for any loss or damage of that account.

31. Tender Rate:

The contractor should note that the tender is strictly based on the rates quoted by the
Contractor on the priced schedule of probable item of work. The quantities for various other
items of works as shown in the priced schedule of probable items of works are based on the
drawing and design prepared by the Department. If variations become
necessary due to design consideration and as per actual site conditions, those have to be done by
the contractor at the time of execution at the rate prescribed in the tender condition. No
conditional rate will be allowed in any case.

32. The time allowed for carrying out the work as entered in the tender shall be
strictly observed by the contractor and shall be reckoned from the date on which
the other to commence work is given to the contractor. The work shall throughout
the stipulated period of the contract be proceeded with all due diligence (time being
deemed to be the essence of the contract, on the part of the contractor) and the
contractor shall pay as compensation an amount equal to one percent or such
amount as the Vice-Chancellor (whose decision in writing shall be final) may
decide, on the amount of the tendered amount of the whole work as shown in the
tender for everyday that the work remains uncommented, or unfinished after the
proper date. The contractor shall commence execution of such part of the work as
may be notified to him within seven days or as specified from time to time from the
date of the order for commencement for work and diligently continue such work and
further, to ensure good progress during the execution of the work, he shall be bound
in all cases in which the time allowed for any work exceeds one month, to complete
one-fourth of the whole of the work before one-fourth of the whole time allowed
under the contract has elapsed; one half of the work, before one-half of such time has
elapsed, and three-fourth of the work before three-fourth of such time has elapsed. In
the event of the contractor failing to comply with any of the conditions herein he
shall be liable to pay as compensation an amount equal to one percent or such amount
as the Vice-Chancellor, (whose decision in writing shall be final) may decide on the
said tendered cost of the whole work for everyday that the due quantity of work
remains incomplete; PROVIDED ALWAYS that the entire amount of
compensation to be paid under the provisions of this clause shall not exceed ten
percent of the tendered amount of the work as shown in the tender. However,
University reserves the right to specify the time schedule phase wise for the whole
works and compensation may be determined accordingly at the time of awarding
works contract to the selected contractor for any delay in completion of work under
every phase.
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In any case in which under any clause or clauses of this contract the contractor shall
have rendered himself liable to pay compensation amounting to the whole of his
security deposit (whether paid in one sum or deducted by instalments) the University
Engineer, on behalf of the Vice-Chancellor shall have power to adopt any of the
following courses, as he may deem best suited to the interests of University —

(a) To rescind the contract (of which rescission notice in writing to the contractor
under the hand of the University Engineer shall be conclusive evidence), and in
which case the security deposit of the contractor shall stand forfeited and be
absolutely at the disposal of University.

(b) To employ labour paid by the University Works Department and to supply
materials to carry out the work, or any part of the work, debiting the contractor with
the cost of the labour and the price of the materials (of the amount of which cost
and price a certificate of the University Engineer shall be final and conclusive
against the contractor) and crediting him with the value of work done, in all
respects in the same manner and the same rates as if it had been carried out by the
contractor under the terms of his contract; the certificate of the Engineer being
endorsed by the University Engineer as to the value of the work done shall be final
and conclusive against the contractor.

(c) To measure up the work of the contractor, and to take such part thereof as shall
be unexecuted out of his hands, and to give it to another contractor to complete, in
which case any expenses which Compensation for delay Action when whole of
security deposit is forfeited may be incurred in excess of the sum which would have
been paid to the original contractor if the whole work had been executed by him (of
the amount of which excess the certificate in writing of the Divisional Officer shall
be final and conclusive) shall be borne and paid by the original contractor and may
be deducted from any money due to him by University under the contract or
otherwise, or from his security deposit or the proceeds of sale thereof, or a
sufficient part thereof.

In the event of the above courses being adopted by the University Engineer, the
contractor shall have no claim to compensation for any loss sustained by him by reason
of his having purchased or procured any materials, or entered into any engagements, or
made any advances on accounts, or with a view to the execution of the works or the
performance of the contract. And in case the contract shall be rescinded under the
provision aforesaid, the contractor shall not be entitled to recover or be paid any sum for
any work therefore actually performed under this contract, unless and until the University
Engineer will have certified in writing the performance of such work and the value
payable in respect thereof, and he shall only be entitled to be paid the value so certified.

In any case in which any of the powers, conferred upon the University Engineer by
clause 3 hereof, shall have become exercisable and the same shall not be exercised,
the non exercise thereof shall not constitute a waiver of any of the conditions thereof
and such powers shall notwithstanding be exercisable in the event of any future case
of default by the contractor for which by any clause or clauses hereof, he is declared
liable to pay compensation amounting to the whole of his security deposit, and the
liability of the contractor for past and future compensation shall remain unaffected. In
the event of the University Engineer putting in force either of the powers (a) or (c)
vested in him under the preceding clause he may, if he so desires, take possession of



35.

36.

37.

all or any tools, plant, materials and stores, in or upon the work, or the site thereof or
belonging to the contractor, or procured by him and intended to be used for the
execution of the work or any part thereof, paying or allowing for the same in account
at the contract rates, or in case of these not being applicable, at current market rates to
be certified by the Engineer and endorsed by the University Engineer whose
certificate thereof shall be final, otherwise the University Engineer may by notice in
writing to contractor or his clerk of the works, foreman or other authorized agent
require him to remove such tools, plant, materials or stores from the premises ( within
a time to be specified in such notice); and in the event of the contractor failing to
comply with any such requisition, the University Engineer may remove them at the
contractor’s expense or sell them by auction or private sale on account of the
contractor and at his risk in all respects, and the certificate of the Engineer and
endorsed by the University Engineer as to the expense of any such removal and the
amount of the proceeds and expense of any such sale shall be final and conclusive
against the contractor.

If the contractor shall desire an extension of the time for completion of the works on
the grounds of his having been unavoidably hindered in its execution, the contractor
shall give an immediate report of such hindrance to the University Engineer in
writing and if he shall desire an extension of time for completion of the work on the
ground thereof he shall apply in writing to the University Engineer within 7 days of
the date of cessation of such hindrance on account of which he desires such extension
as aforesaid and the University Engineer shall, if in his opinion ( which shall be final
) reasonable grounds be shown therefore, authorize such extension of time, if any, as
may, in his opinion, be necessary or proper.

On completion of the work, the contractor shall be furnished with a certificate by the
Engineer of such completion, but no such certificate shall be given nor shall the work
be considered to be complete until the contractor shall have removed from the
premises on which the work shall be executed all scaffolding, surplus materials and
rubbish, and cleaned off the dirt from all wood-work, doors, windows, walls, floors,
or other parts of any building, in, upon or about which the work is to be executed, or
of which he may have had possession for the purpose of the execution thereof, nor
until the work shall have been measured by the Engineer whose measurements shall
be binding and conclusive against the contractor. If the contractor shall fail to comply
with the requirements of this clause as to removal of scaffolding, surplus materials
and rubbish and cleaning off dirt on or before the date fixed for the completion of the
work, the Engineer may at the expense of the contractor remove such scaffolding,
surplus materials and rubbish, and dispose of the same as he thinks fit and clean off
such dirt as aforesaid ; and the contractor shall forthwith pay the amount of all
expense so incurred, and shall have no claim in respect of any such scaffolding or
surplus materials as aforesaid except for any sum actually realized by the sale thereof.

No payment shall be made for works estimated to cost less than rupees one Crore, till
after the whole of the works shall have been completed and a certificate of
completion given. But in the case of works estimated to cost more than rupees one
Crore, the contractor shall on submitting the bill there for be entitled to receive part
payment proportionate to the part thereof then approved and passed by the University
Engineer, whose certificate of such approval and passing of the sum so payable shall
be final and conclusive against the contractor. But all such intermediate payments
shall be regarded as payments by way of advance against the final payment only and
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not as payments for work actually done and competed, and shall not preclude the
requiring of bad, unsound, and imperfect or unskilful work to be removed and taken
away and reconstructed, or re-erected, or be considered as an admission of the due
performance of the contract, or any part thereof, in any respect, or the accruing of any
claim, nor shall it conclude, determine or affect in any way the powers of the
Engineer under these conditions or any of them as to the final settlement and
adjustment of the accounts of otherwise or in any other way vary or affect the
contract. The final bill shall be submitted by the contractor within one month of the
date fixed for completion of the work; otherwise the Engineer’s certificate of the
measurement and of the total amount payable for the work accordingly shall be final
and binding on all parties. However, University has discretion to allow part payment
for a contract involving estimated value not more than Rupees One Crore under
special circumstances with the approval of the Vice-Chancellor.

A bill shall be submitted by the contractor on or before the date fixed by the
University Engineer for all work executed and the Engineer shall take or cause to be
taken the requisite measurement for the purpose of having the same verified, and the
claim as far as admissible adjusted, if possible, before the expiry of ten days from the
presentation of the bill. If the contractor does not submit the bill within the time fixed
as aforesaid the Engineer may depute a subordinate to measure up the said work in
the presence of the contractor, whose counter-signature to the measurement list will
be sufficient warrant, and the Engineer may prepare a bill from such list which shall
be binding on the contractor in all respects. All the bills, after proper certifications,
shall be submitted to the Vice-Chancellor for approval, through the University
Engineer.

The contractor shall submit all bills on the printed forms to be had on application at
the office of the University Engineer, and the charges in the bills shall always be
entered at the rates specified in the tender or in the case of any extra work ordered in
pursuance of those conditions, and not mentioned or provided for in the tender at the
rates hereinafter provided for such work.

39.01. Payment due to the contractor may, if so desired by him, be made to his Bank
instead of direct to him, provided that the contractor furnishes to the Engineer.

39.02. An authorization in the form of a legally valid document, e.g., irrevocable
Power-of-attorney conferring authority on the Bank to receive payment and his own
acceptance of the correctness of the account made out as being due him by
University or his signature on the bill or other claim preferred against University,
before settlement by the Engineer of the account or claim by payment to the Bank.

39.03. While the receipt given by such Bank shall constitute a full and sufficient
discharge for the payment, the contractor should, wherever possible, present his
bills duly receipted and discharged through his Bankers.

39.04. In the case of bills, which the contractor presents for payment direct and which
are not endorsed in favour of the Bank, while efforts will be made to secure
payment to the financing Bank, payments made to the contractor should be
accepted as full acquaintance so far as University is concerned. As part of the
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arrangement, the financing Bank should give University a letter to this effect.

39.05. The procedure will not affect the usual rights of University to deduct from
contractor’s bills (whether endorsed in favour of a Bank or not) any sum due to
University on account of penalties, over-payments, etc. on this or any other contract
with the Vice-Chancellor of University.

39.06. Nothing herein contained shall operate to create in favour of the Bank any
rights or equities vis-a-vis the Vice-Chancellor.

If the specification or estimate of the work, provides for the use of any special
description of materials to be supplied from the University Engineer’s store, or if it is
required that the contractor shall use certain stores to be provided by the Engineer
(such materials and stores, and prices to be charged therefore as hereinafter
mentioned being so far as practicable for the convenience of the contractor, but no so
as in any way to control the meaning of effect of this contract specified in the
schedule or memorandum hereto annexed), the contractor shall be supplied with such
materials and stores as required from time to time to be used by him for the purposes
of the contract only, and the value of the full quantity of materials and stores so
supplied at the rates specified in the schedule or memorandum may be set off or
deducted from any sums then due, or thereafter to become due to the contractor under
the contract, or otherwise, or against or from the security deposit or the proceeds of
sale thereof; if the same is held in University securities, the same or a sufficient
portion thereof being in this case sold for the purpose. All material supplied to the
contractor shall remain the absolute property of University and shall not on any
account be removed from the site of the work, and shall at all times be open to
inspection by the Engineer. Any such materials unused and in perfectly good
condition at the time of the completion or determination of the contract shall be
returned to the Engineer’s store if by a notice in writing under his hand he shall so
require; but the contractor shall not be entitled to return any such materials unless
with such consent, and shall have no claim for compensation on account of any such
materials so supplied to him as aforesaid being unused by him, or for any wastage in
or damage to any such materials.

The contractor shall execute the whole and every part of the work in the most
substantial and workmanlike manner, and both as regards materials and otherwise in
every respect in strict accordance with the specifications. The contractor shall also
conform exactly, fully and faithfully to the designs, drawing, and instructions in
writing relating to the work signed by the Engineer and lodged in his office, and to
which the contractor shall be entitled to have access at such office, or on the site of
the work for the purpose of inspection during office hours, and the contractor shall, if
he so requires, be entitled at his own expense to make or cause to be made copies of
the specifications, and of all such designs, drawings and instructions as aforesaid.

Engineer shall have power to make any alterations in, omissions from, additions to or
substitutions for the original specifications, drawings, designs and instructions that
may appear to him to be necessary or advisable during the progress of the work and
the contractor shall be bound to carry out the work in accordance with any instruction
which may be given to him in writing signed by the Engineer and such alteration,
omission, additions or substitutions shall not invalidate the contract but shall be
deemed to have formed as work included in the original tender and any altered,
additional or substituted work which the contractor may be directed to do in the
matter above specified as part of the work shall be carried out by the contractor on
the same conditions in all respects on which he agreed to do the main work and the
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same rates, if any, may be specified in the tender for the main work. The time for the
completion of the work shall be extended in proportion that the altered, additional or
substituted work bears to the original contract work and the certificate of the
Engineer shall be conclusive as to such proportion. And if the altered, additional or
substituted work includes any class of work, for which no rate is specified in this
contract, then such class of work shall be carried out at the rates entered in the
Schedule of rates brought out by the PWD of the district, which was in force at the
time of the acceptance of the contract minus/plus the percentage which the total
tendered amount bears to the estimated cost of the entire work put to tender, and if
the altered, additional or substituted work is not entered in the said schedule of rates
payment thereof shall be made by the Engineer by determining the rates on analysis
worked out from (a) the basic rates of materials and labour provided in the current
Schedule of rates or (b) the current market rates of materials and labour when even
basic rates for the work are not available in the schedule. In cases when such rates are
determined on analysis by the Engineer under (a) above, the stipulated percentage
above or below Schedule of rates as provided in the contract shall also apply and in
case of rates worked out on analysis under (b) above payment shall be made at the
rates so determined without application or the said stipulated percentage. In the event
to any dispute regarding rates determined on analysis for any altered, additional or
substituted work under this clause, the decision of the Vice-Chancellor shall be final
and binding.

If at any time after the commencement of work the Vice-Chancellor shall for any
reason whatsoever not require the whole thereof as specified in the tender to be
carried out, the Engineer shall give notice in writing of the fact to the contractor who
shall have no claim to any payment or compensation whatsoever on account of any
profit or advantage which he might have derived from the execution of the work in
full, but which he did not derive in consequence of the full amount of the work not
having been carried out; neither shall he have any claim for compensation by reason
of any alterations having been made in the original specifications, drawings, designs
and instructions which shall involve any curtailment of the work as originally
contemplated.

If it shall appear to the Engineer or his subordinate in charge of the work, that any
work has been executed with unsound, imperfect, or unskilful workmanship, or with
materials of any inferior description, or that any materials or articles provided by him
for the execution of the work are unsound or of a quality inferior to that contracted
for, or otherwise not in accordance with the contract, the contractor shall on demand
in writing from the Engineer specifying the work, materials or articles complained of
notwithstanding that the same have been inadvertently passed, certified and paid for,
forthwith rectify, or remove and reconstruct the work so specified and provide other
proper and suitable materials or articles at his own proper charge and cost; and in the
event of his failing to do so within a period to be specified by the Engineer in his
demand aforesaid, then contractor shall be liable to pay compensation at the rate of
one per cent, on the amount of the estimate for everyday not exceeding ten days,
while his failure to do so shall continue and in the case of any such failure the
Engineer may rectify or remove, and re-execute the work or remove and replace with
others, the materials or articles complained of as the case they may be at the risk and
expense in all respects of the contractor.

All work under or in course of execution or executed in pursuance of the contract
shall at all times be open to the inspection and supervision of the Engineer and his
subordinates and the contractor shall at all times during the usual working hours, and
at all other times at which reasonable notice of the intention of the Engineer or his
subordinate to visit the works shall have been given to the contractor, either himself
be present to receive orders and instructions, or have a responsible agent duly
accredited in writing present for that purpose. Orders given to the contractor’s agent



shall be considered to have the same force as if they had been given to the contractor
himself.

46.  The contractor shall give not less than five days’ notice in writing to the Engineer or
his subordinate in charge of the work before covering up or otherwise placing beyond
the reach of measurement any work in order that the same may be measured, and
correct dimensions thereof be taken before the same is so covered up or placed
beyond the reach of measurement and shall not cover up or place beyond the reach of
measurement any work without the consent in writing of the Engineer or his
subordinate in charge of the works and if any work shall be covered up or placed
beyond the of reach of measurement without such notice having been given or
consent obtained, the same shall be uncovered at the contractor’s expense, or in
default thereof no payment or allowance shall be made for such work or the materials
with which the same was executed.

If the contractor or his workman or servants or authorized representative shall break, deface,
injure or destroy any part of a building, in which they may be working or any building, road,
road-curbs, fence, enclosure, water pipes, cables, drains, electric or telephone posts or wires,
tree grass or grassland or cultivated ground contiguous to the premises on which the work or
any part of it is being executed, or if any damage shall happen to the work from any cause
whatsoever or any imperfections become apparent in it at any time whether during its
execution or within a period of three years after issuance of a certificate of its completion by
the Engineer, the contractor shall make the same good at his own expense, or in default, the
Engineer may cause the same to be made good by other workmen and deducted the expense (
of which the certificate of the Engineer shall be final) from any sums, whether under this
contract or otherwise, that may be then, or at any time thereafter become due to contractor by
the University or from his security deposit, or the proceeds of sale thereof, or of a sufficient
portion thereof and if the cost, in the opinion of the Engineer ( Which opinion shall be final
and conclusive against the contractor) of making such damage or imperfections good shall
exceed the amount of such security deposit and /or such sums, it shall be lawful for the
University to recover the excess cost from the contractor in accordance with the procedure
prescribed by any law for the time being in force. The security deposit of the contractor shall
not be refunded before the expiry of three years after the issuance of the certificate, final or
otherwise, of completion of work by the Engineer provided that the work shall not be
deemed to have completed unless the “Final Bill” in respect thereof shall have been passed
and certified for payment by the Engineer. Provided further that the Engineer shall pass the
“Final Bill” and certify thereon, within a period of forty-five days with effect from the date
of submission thereof by the contractor, the amount payable to the contractor under this
contract and shall also issue a separate certificate of completion of work to the contractor
within the said period of forty-five days. The certificate of Engineer whether in respect of the
amount payable to the contractor against the “Final Bill” or in respect of completion of work
shall be final and conclusive against the Contractor. However, the security deposit of the
contractor held with the University under the provisions of Clause 1 hereof shall be
refundable to the contractor in the manner provided hereunder: -

Security deposit shall be refunded to the Contractor on expiry of two years after the issuance

of certificate of completion of work;

Explanation:

The word ‘work’ means and includes road work, bridge work, building work, sanitary and
plumbing work, electrical work and/ or any other work contemplated within the scope and
ambit of this contract. The work may be of original or special repair in nature or a
combination thereof, or of original or special repair in nature in combination with the work
(s) or repair and /or maintenance in nature; provided that in respect of the work of repair or
maintenance in nature or a combination thereof, the words three years wherever appearing in
this clause shall be deemed to be one year and in which case the security deposit of the
contractor held with the University under the provision of Clause 1 hereof shall be
refundable to the contractor or expiry of one year after the issuance of certificate of



completion of work by the Engineer.

47.

48.

49.

50.

The contractor shall supply at his own cost materials (except such special materials, if
any, as may in accordance with the contract be supplied from the Engineer’s stores),
plant, tools, appliances, implements, ladders, cordage, tackle, scaffolding and
temporary work requisite or proper for the execution of the work whether original
altered or substituted and whether included in the specification or other documents
forming part of the contract or referred to in these conditions or not, or which may
necessary for the purpose of satisfying or complying with the requirements of the
Engineer (as to any matter as to which under these conditions he is entitled to be
satisfied, or which) he is entitled to require together with carriage therefore to and
from the work. The contractor shall also supply without charge the requisite number
of persons with the means and materials necessary for the purpose of setting out
works, and counting, weighing and assisting in the measurement or examination at
any time and from time to time of the work or materials. Failing his so doing the
same may be provided by the Engineer at the expense of the contractor and the
expenses may be deducted from any money due to the contractor under the contract,
or from his security deposit or the proceeds of sale thereof or of sufficient portion
thereof. The contractor shall also provide all necessary fencing and lights required to
protect the public from accident, and shall be bound to bear the expenses of defence
of every suit, action or other proceeding at law that may be brought by any person for
injury sustained owing neglect of the above precautions and to pay any damage and
costs which may be awarded in any such suit, action or Proceedings to any such
person or which may with the consent of the contractor be paid to compromise any
claim by any such person.

The contractor shall be responsible for and shall take proper care and caution in
respect of all rollers, machinery, tools and implements as may be made over by the
University to the contractor for use in the execution of the works under this contract
and shall be liable for any loss of and damages caused to the said rollers, machinery,
tools and implements by any reason whatsoever during the period the same are in the
possession of the contractor and shall on demand pay to the University such amount
as may be fixed by the University for such loss and damages, the decision of the
University in the respect being final. Should the contractor fail or neglect to pay such
amount on demand, the University shall have the right and be entitled, in addition to
the other rights and remedies available to it, to deduct such amount from the amount
of security deposited by the contractor and/or any amount remaining payable to the
contractor under this contract for any work done by the contractor.

In every case in which by virtue of the provisions of Section 12, Sub-section (1) of
the Workmen’s Compensation Act, 1923, University is obliged to pay compensation
to a workman employed by the contractor, in execution of the works, University will
recover from the contractor the amount of the compensation so paid, and, without
prejudice to the rights of University under Section 12, Subsection (2) of the said Act,
University shall be at liberty to recover such amount or any part thereof by deducting
it from the security deposit or from any sum due by the University to the contractor
whether under this contract or otherwise. University shall not bound to contest any
claim made against it under Section 12, Sub-section (1) of the said Act, except on the
written request of the contractor and upon his giving to University full security for all
costs for which University might become liable in consequence of contesting such
claim.

No female labour shall be employed within the limit of a cantonment. No labour
below the age of twelve years shall be employed on the work.

50.01. The contractor shall pay to labour employed by him either directly or through
sub-contractors, wages not less than fair wages as defined in the C.P.W.D.



contractor’s Labour Regulations in so far as such Regulations have application within
the State of West Bengal or as per the provisions of the Contract Labour (Regulation
& Abolition) Act, 1970 and Contract Labour (Regulation & Abolition) Central Rules,
1971, wherever applicable.

50.02. The contractor shall not be withstanding the provisions of any contract to the
contrary, cause to be paid fair wages to labour indirectly engaged on the work,
including any engaged by his sub- contractors in connection with the said work as if
the labour had been immediately employed by him.

50.03.In respect of all labour directly or indirectly employed in the work for
performance of the contractor’s part of his agreement the contractor shall comply
with or cause to be complied with the Central Public Works Department Contractor’s
Labour Regulations as mentioned in Sub-Para (a) above made from time to time in
regard to payment of wages, wage period, deduction from wages, recovery of wages
not paid and deduction, unauthorized made, maintenance of wages books or wages
slips, publication of scale of wages and other terms of employment, inspection and
submission or periodical returns and all other matters of the like nature or as per the
provisions of the Contract Labour (Regulation & Abolition) Rules, 1971 wherever
applicable.

50.04. The University Engineer shall have the right to deduct from the moneys due to
the contractor any sum required or estimated to be required for making good the loss
suffered by a worker or workers by reasons of non-fulfilment of the conditions of the
contract for the benefit of the workers, non-payment of wages or of deduction made
from his or their wages which are not justified by their terms of contract or non-
observance of the Regulations as mentioned above.

50.05. The contractor shall comply with the provisions of Payment of Wages Act,
1936, Minimum wages Act, 1948, Employees Liability Act, 1938, Industrial Dispute
Act, 1947, Maternity Benefits Act, 1961 and the contract Labour (Regulations &
Abolition) Act, 1970 or the modification thereof or any other laws relating thereto
and the Rules made there-under from time to time.

50.06. The contract shall indemnify University against payment to be made and for
observance of the laws aforesaid and the C.P.W.D. contractor’s Labour Regulations
having application within the State of West Bengal without prejudice to his right to
claim indemnity from his sub-contractors.

50.07. The Regulations aforesaid shall be deemed to be a part of his contract and any
breach thereof shall be deemed to be a breach of this contract.

51.  No work shall be done on Sundays without the sanction in writing of the Engineer.

52.  The contract shall not be assigned or sublet without specific orders from University in
respect of a specified sub-contractor. And if the contractor shall assign or sublet his
contract, or attempt so to do, or become insolvent or commence any in insolvency
proceedings or make any composition with his creditor, or attempt to do so, or if any
bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise,
shall either directly or indirectly be given, promised, or offered by the contractor, or
any of his servants or agents to any public officer or person in the employ of
University in any way relating to his office of employment, or if any such officer or
person shall become in any way directly or indirectly interested in the contract, the
Divisional Officer may thereupon by notice in writing rescind the contract, and the
security deposit of the contractor shall thereupon stand forfeited and be absolutely at
the disposal of University and the same consequences shall ensure as if the contract
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had been rescinded under the clause 3 hereof, and in addition the contractor shall not
be entitled to recover or be paid for any work therefore actually performed under the
contract.

All sums payable be way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use of University without
reference to the actual loss or damage sustained and whether or not any damage shall
have been sustained.

In the case of a tender by partners any change in the constitution of the firm shall be
forthwith notified by the contractor to the Engineer for his information.

All works to be executed under the contract shall be executed under the direction and
subject to the approval in all respects of the Vice-Chancellor of University of Kalyani
for the time being who shall be entitled to direct at what point or points and in what
manner they are to be commenced and from time to time carried on.

The contractor shall obtain from the stores of the Engineer all stores and articles of
European or American manufacture which may be required for the work, or any part
thereof or in making up articles required thereof or in connection therewith unless he
has obtained permission in writing from the Engineer to obtain such stores and
articles elsewhere. The value of such stores and articles as may be supplied to the
contractor by the Engineer will be debited to the contractor in his account at the rates
shown in the schedule attached to the contract, and if they are not entered in the
schedule, they will be debited at cost price which for the purpose of this contract shall
include the cost of carriage, incidental charges and storage charges, the last being
recoverable in addition and all other expenses whatsoever, which shall have been
incurred in obtaining delivery of the same at the stores aforesaid.

When the estimate on which the tender is made includes lump sums in respect of
parts of the work, the contractor shall be entitled to payment in respect of parts of the
work, the contractor shall be entitled to payment in respect of the items of work
involved or the part of the work in question at the same rates as are payable under
this contract for such items or if the part of the work in question is not in the opinion
of the Engineer capable of measurement, the Engineer may at his discretion pay the
lump sum amount entered in the estimate, and the certificate in writing of the
Engineer shall be final and conclusive against the contractor with regard to any sum
or sums payable to him under the provisions of this clause.

In the case of any class of work for which there is no such specification, such work
shall be carried out in accordance with the district specification and in the event of
there being no district specification, then in such case the work shall be carried out in
all respects in accordance with the instruction and requirements of the Engineer.

The expression “works” or “work™ where used in these conditions shall, unless there
be something either in the subject or context repugnant to such construction be
constructed and taken to mean the works by virtue of the contract contracted to be
executed, whether temporary or permanent and whether original, altered, substituted
or additional.

The contractor(s) shall at his/their own cost provide his/their labour with hutting on
an approved site, and shall make arrangements for conservancy and sanitation in the
labour camp to the satisfaction of the local Public Health and Medical Authorities.
He/They shall also at his/their own cost make arrangements for the laying of pipe
lines for water-supply to his/their labour camp form the existing mains wherever
available, and shall pay all fees, charges and expenses in connection, therewith and
incidental thereto.



61.

62.

63.

64.

65.

66.

67.

68.

69.

70.

71.

INTERPRETATION CLAUSE: -

e The “Vice-Chancellor’ means the Vice-Chancellor of University of Kalyani and
his successors.

e The word ‘University’ means the University of the Kalyani incorporated by
West Bengal Government act.

e The University Engineer or Engineer means the University Engineer holding
the charge of the Works Department, University of Kalyani.

Cement found surplus after the completion of a work should be returned to the Sub-
Divisional Officer, the value of the cement returned to the Department will be credited
to the contractor. If any contractor is found to have used the surplus cement for his
own purpose or otherwise deposed of it without the written consent of the University
Engineer or other Officer (if nominated for the purpose by the University Engineer, he
may be held guilty of theft. In this connection the provision of clause 10 may be
referred to where it is clearly stated that all materials issued to the contractors shall
remain the property of University.

The contractor shall have to make his own arrangements for water both for the work
and use by his coolly, etc. for steam road rollers and for all tools and plant, etc.
required on the work.

Contractors will be responsible for the payments of all water charges payable to the
Corporation of Calcutta or any other water works authority including a University
department concerned.

If the contractor shall desire an extension of the time for completion of the work
under clause 5 of the contract, no application for such extension will be entertained if
it is not received in sufficient time to allow the Divisional Officer to consider it and
the contractor will be responsible for the consequences arising out of his negligence in
this respect.

The contractor will have to leave ducts in walls and floors to run conduit or cables,
where necessary, and he will not be entitled to any extra payment on this account.

Contractors in the course of their work should understand that all materials (e.g. store
and other materials) obtained in the work of dismantling, excavation, etc., will be
considered University property and will be disposed of to the advantage of University.

The minimum period for which a road roller is required to be used by a contractor
shall be determined by the University Engineer on the basis of the quantity of metal
that can be consolidated by a roller per day and the University Engineer’s decision
shall be final. if the roller be required to work for a longer period due to bad
arrangement of the contractor, shortage of water, etc., additional hire charges shall be
levied at the rates specified below under ‘A, Hire Charges’ for the additional period
the roller works.

No Compensation for any damage done by rain or traffic during the execution of the
work will be made.

Whenever a work is carried out in a municipal area, electric lights or electric danger
signals wherever available shall be provided by the contractors on the barriers as well
as paraffin lights. Facilities for the electric connection will be made by this
Department but the contractor will bear all the expenses.

The contractor should quote through rate inclusive of cost of materials and carriage to



72.

73.

74.

75.

76.

77.

78.

79.

place of working.

The contractors should give complete specifications showing the method of execution
and the quantity and quality of material they intend to use per hundred sq.ft. area.

In cases where water is used by the contractor he will be required to deposit in
advance with the University Engineer the charges for water which are to be calculated
in accordance with the schedule of miscellaneous rates in the Canal Act.

It must be clearly understood by the contractor that no claim on account of enhanced
rates on those already accepted, due to war fluctuations will be entertained during the
currency of this contract for the work as per schedule attached to the agreement and
the additional work, if any, if such additional work shall consist of items which have
already been quoted for, or, items Not quoted for but appearing in District Schedule.

In the event of emergency the contractor will be required to pay his labour every day
and if this is not done, University shall make the requisite payment as would have
been paid by the contractor and recover the cost from the contractors.

Inconvenience of the public.

The contractor(s) shall not deposited material on any item which will seriously
inconvenience the public. The Engineer may require the contract(s) to remove any
materials, which are considered by him to be a danger or inconvenience to the public
or cause them to be removed at the contractor’s cost.

The contractor undertakes to have the site clean, free from rubbish to the satisfaction
of the Engineer. All surplus materials, rubbish, etc. will be removed to the places
fixed by the Engineer and nothing extra will be paid.

The contractor shall not allow any rubbish or debris to remain on the premises during
or after repairs, but shall remove the same and keep the place neat and tidy during the
progress of the work. The Engineer may get the site or premises cleared of debris,
etc., and recover the cost from the bill of the contractor if the latter shows slackness
in observing this clause.

Materials brought at site shall not be stacked at random. The contractor shall stack all

these materials as directed by the Engineer.

80.

81.

82.

ADDITIONAL CLAUSES

In case where the responsibility of despatch of stores rests with the suppliers but the
freight is payable by the purchaser, the supplier should despatch the stores by the most
economical method using the full wagon whenever it is possible and economical to do
so, failing which the supplier will render himself liable for the whole or part of any
avoidable expenditure caused by such default. The supplier should get in touch with the
Purchase Officer concerned and in cases of despatch of stores which are the property of
the Defence Department at the time of despatch. The supplier may obtain the advice of
the ‘Movement Control Section’ Staff Officers or the Controller of Supplies of the
stations concerned.

The contractor will have to make his own arrangements for the carriage of
materials.

“For all items of contract works requiring unskilled labour the contractors shall be
bound to employ unskilled local labour. The expression “local” shall mean and
deem to mean the Anchal, the Block, the Thana or the District of the State of West



Bengal where the work will be executed. In cases of non-availability of such
unskilled local labour and of other difficulties experienced by the contractor in
recruiting such local labour, the contractor may, with the prior permission in
writing of the Engineer of the work, recruit and employ unskilled labour from
neighbouring areas of that District. In case the work is in the border area of two
districts and there is dearth of adequate number of labour from the district where
the work will be executed, labour may be recruited by the contractor from
contiguous areas of the other contiguous district. In case local labour will not be
available even from the districts as mentioned and when the exigency or progress
of work so demands, the contractor may, with the prior permission in writing of
the said Engineer engage labour from the other districts of the State of West
Bengal and in case the same be not available then the contractor may, with the
prior permission of the said Engineer, employ imported labour of other states.

In case where the contractor fails to secure unskilled local labour or to engage
imported labour, the contractor shall employ labour locally recruited by University
or labour imported by University at the rate to be decided by the Vice-Chancellor
of the works concerned whose decision as to the circumstances in which
employment of such labour is of mutual advantage to University and the
contractor, will be final and binding on the parties.

83. University may allow for submission of RA Bills to the contractors depending upon the
volume of work and the portion of completion of work as follows:

Value of Number of RA | Percentage of work completion for RA Remarks
Works Bills to be Bill
allowed 1st RA [2ndRA | 3rdRA

Up to Rs. 30 | No RA Bill will Not Applicable 1. University may

Lakhs be allowed relax the rules for RA

Amount Only One (1 | After Not Not Bill submission in

exceeding no.) RA Bill is | completion | Applicable | Applicable | case of urgent need

Rs.30 Lakh to | to be allowed | of 60% of the contractor

Amount  not | for submission | Works depending upon the

exceeding situation on case to

Rs.50 Lakh case basis.

Amount Only Two (2 | After After Not 2.No certificate will

exceeding nos.) RA Bill is | completion | completion | Applicable | be issued for partial

Rs.50 Lakh to | to be allowed | of 40% | of 60% work completion

Amount  not | for submission | Works Works and its payment.

exceeding 3. Partial

Rs.70 Lakh Payment

Amount Only Three (3 | After After After Certificate/Statemen

exceeding nos.) RA Bill is | completion | completion | completion t will not be

Rs.70 Lakh to be allowed | of 30% of 50% of 75% considered by the

for submission | Works Works Works University as

Credential in its
tender  evaluation
process.

84. Refund of EMD of all unsuccessful bidder(s):-

Details guidelines of the same have been obtained from Finance Department G.O. No.

3975- F(Y) Dated 28th July, 2016.

Refund / Settlement Process: -




1) After opening of the bids and technical evaluation of the same by the tender inviting
authority through electronic processing in the e-procurement portal of the State
Government, the tender inviting authority will declare the status of the bids as successful
or unsuccessful which will be made available, along with the details of the unsuccessful
bidders, to ICICI Bank by the procurement portal through web services.

i1) On receipt of the information from the e-procurement portal, the Bank will refund,
through an automated process, the EMD of the bidders disqualified at the technical
evaluation to the respective bidder’s bank account from which they made the payment
transaction. Such refund will take place within T+2 Bank Working Days where T will
mean the date on which information on rejection of bid is uploaded to the e-procurement
portal by the tender inviting authority.

111) Once the financial bid evaluation is electronically processed in the e-procurement portal,
EMD of the technically qualified bidders other than that of the L1 and L2 bidders will be
refunded, through an automated process, to the respective bidders’ bank account from
which they made the payment transaction. Such refund will take place within T+2 Bank
Working Days where T will mean the date on which information on rejection of financial
bid is uploaded to the e-procurement portal by the tender inviting authority. However, the
L2 bidder should not be rejected till the LOI process is successful.

iv) If the bidder accepts the LOI and the same is processed electronically in the e-
procurement portal EMD of the L2 bidder will be refunded through an automated
process, to his bank account from which he made the payment transaction. Such refund
will take place within T+2 Bank Working Days where T will mean the date on which
information on Award of Contract (AOC) to the L1 bidder is uploaded to the e-
procurement portal by the tender inviting authority.

v) As soon as the L1 bidder is awarded the contract (AOC) and the same is processed
electronically in the e-procurement portal EMD of the L1 bidder for tenders of the State
PSUs/ Autonomous Bodies/Local Bodies/ PRIs etc. will automatically get transferred from
the polling account to their respective linked bank account along with the bank particulars of
the L1 bidders.

vi) Once the EMD of the L1 bidder is transferred in the manner mentioned above, Tender
fees, if any, deposited by the bidders will be transferred electronically from the polling
account to the respective linked bank accounts for State PSU/Autonomous Body/ Local
Body/ PRI, etc. tenders.

vii) All refunds will be made mandatorily to the Bank A/c from which the payment of EMD
& Tender Fees (if any) were initiated.

viii) Under no circumstances, University of Kalyani is accountable for refund of EMD of the
unsuccessful bidders (both technically and commercially) because their EMD are not
credited to the University Account. For any sorts of query, such unsuccessful bidders
may contact ICICI Bank Help Line Number: 033-4026-7512/7513.

ix) University may forfeit the above sum in the event of the following circumstances:

1. Agency withdraws the bid before expiry of its validity.

2. Successful bidder fails to provide services within the scheduled time as specified
in the Order.

3. In case of any false submission / statement by the bidder. In case of any refusal to
abide by terms and conditions or refusal to enter into a written agreement as per
prefixed terms and conditions.

4. In case of any complain regarding rendering of service by the agency.

In case of any loss of property that was not been traced out by the agency, neither
compensated for the same.

e



6. For other reasons that may be decided by the University from time to time
specially where monetary loss of the University is involved due to the reason for
which the agency is accountable.

85. In case of any dispute, the University's decision will be treated as the final and
conclusive. All legal actions are subject to Kolkata jurisdiction only.

86. In case of Tie Bid arising after opening of price bid, University will follow the
guideline as mentioned in the G.O. No. 2320-F(Y) dated 7/6/2022 issued by the Finance
Department, Government of West Bengal.

87. Bidder must quote for the brands as recommended by the University while putting their
rates in the BOQ.

88. University may seek documents from the bidder in addition to the scanned documents
sent by them at the time of uploading technical bid for verification and evaluation of
tender.

89. University of Kalyani reserves the right to relax any clause as stated hereinabove for
selection of suitable vender.

Sd/-
University Engineer
University of Kalyani



FORM-T1

APPLICATION FOR TENDER
(To be typed in company letter pad, scanned and uploaded)

To

The

University Engineer,
Works Department,
University of Kalyani,
Kalyani - 741235,
Nadia, West Bengal

NIT NO: —eeeeeeeee

Dear Sir,

Having examined the Statutory, Non statutory & NIT documents, I/we hereby like to state
that I/we wilfully accept all your conditions and offer to execute the works as per NIT no
and Serial no stated above. We also agree to remedy the defects after/during execution of the
above work in conformity with the conditions of contract, specifications, bill of quantities

and addenda.

Dated this day of 202

Full name of applicant:

Signature:

In the capacity of:

Duly authorized to sign bids

For & on behalf of (Name of Firm):
(In block capitals or typed)

Office address:
Telephone no(s) (office):
Mobile No:

Fax No:

E mail ID:




FORW-2

Information furnishing the details of Convenience Fee:

Amount of Fees (Rupees)

Deposit Challan Number/UTR No.

Payment Bank Name

Payment Bank Branch Name

Date of Deposit

Weather you upload
Acknowledgement Document

Payment

Yes / No

Tender No:

WD/2026-27/3T-1/242 dated 09/06/2026:

Signature of the bidder with seal




FORW - 3

Declaration against Common Interest
(To be typed in company letter pad, scanned and uploaded)

I/We, Sri/Smt. . the authorized signatory
on behalf Of ... Do hereby
affirm that I/We/any of the member oOf ... bidding
against NIT NO. oo do not have any common

interest either as a partner on any partnership firm / consortium as a Proprietor / Owner of

any other firm in the same serial for the work I/ We want to participate.

Signature of bidder with seal

Date:

Place:



FORM — 4

DECLARATION ON NIT
(To be typed in company letter pad, scanned and uploaded)

I, the undersigned, do hereby declare that in respect of Tender Ref. No. WID/2025-26/3T-
1/242 dated 09/06/2026:

® On behalf of my organization, I will comply all the formalities that are required to be
complied as per NIT and I will observe all clauses of the NIT (including Terms &
conditions).

¢ In case of any non-observance of any clause(s) of NIT, my organization will be bound to
follow the decisions taken by the University of Kalyani for taking decision related with
the tender for which the said NIT was uploaded.

Full signature of the Person
(Designation with Seal)
Date:

Place:



[ prine Qi Help Percentage BoQ

Tender Inviting Authority: University Engineer, University of Kalyani

Name of Work: Renovation of Electrical Wiring at Computer Lab of Education Department, BT College Campus under University of Kalyani.

Contract No: WD/2026-27/3T-1/242

Bidder
Name :

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable
to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only )

NUMBE |TEXT # NUMBER

R # # TEXT# | NUMBER NUMBER # TEXT #

Item Description

Sl. Quantit Units Estimated | TOTAL AMOUNT TOTAL AMOUNT
No- v Rate Without Taxes In Words

1 2 4 5 6 53 55

Renovation of Electrical Wiring at Computer Lab of Education
Department, BT College Campus under University of Kalyani.

Supplying and fixing 415V, 100 A TPN SFU with sheet
steel enclosure on angle iron frame on wall with nuts bolts
etcincl. S & F 3 nos. DIN type HRC fuse as per INR Twelve Thousand Eight
2 |rating.(L&T) 2 set 6449.46 12898.92 Hundred & Ninety Eight and
(Ref:PWD Page No-D-3,Item No:4(a)) Paise Ninety Two Only
(One for GF Panel O/G other for FF Panel I/C)

Supply & fixing 415V 125 A capacity MS (16 SWG) Busbar
Chamber having dimension of (500x150 mm) to be fixed
on iron frame on wall consisting of 4 nos copper bars of
size (4 x 15x3 mm). The same BBC should have a separate
cubicle at one end consisting 3 nos 125 A capacity
porcelain cut out fuse unit & one nutral bar to receive the INR Two Thousand Seven

3 [service cable including connecting the cut out fuse units 1 Meter 2700.96 2700.96 Hundred and Paise Ninety Six
with the BBC by S/F PVC insulated copper wire duly Only

socketed at both ends incl. earthing attachment & painting

(PWD Page No-D-13,Item 19(b)
(For First Floor)

Supply & fixing double door 6 way Enclosure
(8GB31572RC) Vertical TPNMCBDB (Siemens) with IP
42/43 protection SS enclosure on angle iron frame on wall
& mending good the damages to original finish incl.
Interconnection with suitable size of copper wire & nuetral
link & provision of earthing attachment comprising of the
following accessories (All make Siemens):

a)125 A four pole MCCB of breaking capacity 25KA/

35KA with adjustable thermal & fixed magnetic setting ---

01 no INR Twenty Two Thousand Four
4 |b)63 ATP MCB /100 A TP MCB —-02 1 SET | 2241348 22413.48 Hundred & Thirteen and Paise
Nos Forty Eight Only

) 40 DP MCB ---01
Nos

€)6-32A SP MCB ---10
nos

[Ref:PWD SOR :-Page No-D-8(Item No-10)Page No-D-
6,(Item No-7)

Page No-D-11(Item No-15)]

(For First Floor)




Supplying and fixing Four Pole 415 V MCB 40 A of
Breaking capacity 10kA & C characteristics on din rail of
existing DBs and necessary connection with 4 way MCB SS
enclosure having IP-20/30 protection, powder coated
provision for two/four pole MCB, concealed in wall after
cutting the wall & mending good the damages to original
finish incl. painting, connection & provision for earthing
attachment mending good for damages.

[Make: Siemens] (For UPS)

[Ref:PWD SOR Page No-D-9(Item No-11)Page No-D-
6,(Item No-7)]

set

2010.42

4020.84

INR Four Thousand &Twenty
and Paise Eighty Four Only

Supply & Fixing (2+12) way SPN MCBDB (Make Siemens)
with S.S. Enclosure (8GB32102RC14) and IP-42/43
protection Concealed in wall & mending good the
damages to original finish incl. Interconnection with
suitable copper wire & nuetral link incl. earthing
attachment comprising with the following:

a) 40A DP MCB isolator

---1no

b) 6 to 32 A SP MCB

--12 nos

PWD SOR :-Page No-D-5(Item No-6)Page No-D-6,(Item
No-7)Page No-D-10(Item No-13)

( For First Floor)

set

4484.94

4484.94

INR Four Thousand Four
Hundred & Eighty Four and
Paise Ninety Four Only

Supplying and fixing 20 mm size PVC Rigid Conduit 'FR'
[Precision Make]on wall, ceiling with saddles and other
accessories as required and mending good damages to
building works.

[Ref:PWD Page No-E-16,Item No-7(a)]

NB - Should be use Precision make shaddle & the
saddles should be fixed at 325mm interval .

30

RM

52.02

1560.60

INR One Thousand Five
Hundred & Sixty and Paise Sixty
Only

Supplying and fixing 25 mm size PVC Rigid Conduit 'FR'
[Precision Make]on wall, ceiling with saddles and other
accessories as required and mending good damages to
building works.

[Ref:PWD SOR Page No-E-16,Item No-7(b) ]

NB - Should be use Precision make shaddle & the
saddles should be fixed at 325mm interval .

20

RM

70.38

1407.60

INR One Thousand Four
Hundred & Seven and Paise
Sixty Only

Cutting Channel of sizes (40 mm x 40 mm) on masonry
wall by Electric operated cutting machine incl. supplying
& fixing heavy gauge as per office supply pipe sample 19
mm bore, 3 mm thick Polythene pipe by means of
anchoring chemical (Hilti/Sika) and GI 'U' hooks of 8 SWG
including supplying and drawing 18 SWG GI wire as Fish
wire and mending good damages to original finish by
using own tools and tackles for the following sizes Pipes -
**a)19 mm dia 3 mm thick polythene pipe without earth
continuity wire

(For circuit drawing & Point wiring / as per requirement
of Job / as per instruction of EIC)

NB - All rubbishes should be removed from work site &
also Tee & Elbow should not be use in the conceal
pipe,continuity wire.

[Ref:PWD SOR Page No: E-3 Item No : 6(a)]

775

RM

64.26

49801.50

INR Forty Nine Thousand Eight
Hundred & One and Paise Fifty
Only

10

Cutting Channel of sizes (43 mm x 43 mm) on masonry
wall by Electric operated cutting machine incl. supplying
& fixing heavy gauge as per office supply pipe sample 25
mm, 3 mm thick Polythene pipe by means of anchoring
chemical (Hilti/Sika) and GI 'U' hooks of 8 SWG including
supplying and drawing 18 SWG GI wire as Fish wire and
mending good damages to original finish by using own
tools and tackles for the following sizes Pipes -

**a) 25 mm dia 3 mm thick polythene pipe without earth
continuity wire (For circuit drawing & Point wiring/ as
per requirement of Job / as per instruction of EIC) [E-
3/6a & 7a)]

NB - All rubbishes should be removed from work site &
also Tee & Elbow should not be use in the conceal
pipe,continuity wire.

[Ref:PWD SOR Page No: E-3 Item No:7(a)]

85

RM

78.54

6675.90

INR Six Thousand Six Hundred
& Seventy Five and Paise Ninety
Only




11

Supply & drawing 1.1 KV single core stranded
'FR'/'FRLSH PVC insulated & unsheathed copper wire
(Make Gloster or Brand approved by EIC) through prelaid
polythene pipe and by the prelaid GI fish wire/PVC rigid
conduit 'FR' (Precision make) pipe on wall incl. making
necy. connection as required & mending good the damages
B)2x84/0.3 (6 sqmm) + 1x56/0.3 (4 sqmm) as ECC(TPNDB
to SPNDB)

**NB- Should be maintain colour combination of Circuit
Wire

(Ref:PWD SOR Page No-E-9 Item No: 1(z )

130

RM

141.78

18431.40

INR Eighteen Thousand Four
Hundred & Thirty One and Paise
Forty Only

12

Supply & drawing 1.1 KV single core stranded
'FR'/'FRLSH PVC insulated & unsheathed copper wire
(Make Gloster or Brand approved by EIC) through
prelaid polythene pipe and by the prelaid GI fish
wire/PVC rigid conduit 'FR' (Precision make) pipe on
wall incl. making necy. connection as required & mending
good the damages

(v)2x56/0.3 (4 sqmm) + 1x36/0.3 (2.5 sqmm) as ECC ( for
AQ)

**NB- Should be maintain colour combination of Circuit
Wire

(Ref:PWD SOR Page No-E-9 Item No: 1(v )

150

mtr

96.90

14535.00

INR Fourteen Thousand Five
Hundred & Thirty Five Only

13

Supply & drawing 1.1 KV single core stranded
'FR'/'FRLSH PVC insulated & unsheathed copper wire
(Make Gloster or Brand approved by EIC) through
prelaid polythene pipe and by the prelaid GI fish
wire/PVC rigid conduit 'FR' (Precision make) pipe on wall
incl. making necy. connection as required & mending good
the damages

t)2x 2.5 sqmm + 1x 1.5 sqmm.(For Computer Board )
**NB- Should be maintain colour combination of Circuit
Wire

(Ref:PWD SOR Page No-E-9 Item No: 1(s )

530

mtr

66.30

35139.00

INR Thirty Five Thousand One
Hundred & Thirty Nine Only

14

Supply & drawing 1.1 KV single core stranded
'FR'/'FRLSH PVC insulated & unsheathed copper wire
(Make Gloster or Brand approved by EIC) through
prelaid polythene pipe and by the prelaid GI fish
wire/PVC rigid conduit 'FR' (Precision make) pipe on
wall incl. making necy. connection as required & mending
good the damages

a)3x 22/0.3 (1.5 sqmm)

**NB- Should be maintain colour combination of Circuit
Wire

(Ref:PWD SOR Page No-E-9 Item No: 1(s )

100

mtr

48.96

4896.00

INR Four Thousand Eight
Hundred & Ninety Six Only

15

Finishing of the PVC insulated wire ends by socketting
with pin/ring type copper sockets and insulated tapes etc.,
including supplying sockets, tapes.

i) For 2.5 sq mm Copper Wire.

[Ref:PWD SOR Page No: F-5 Item No : 9(i)]

132

Set

807.84

INR Eight Hundred & Seven and
Paise Eighty Four Only

16

Finishing of the PVC insulated wire ends by socketting
with pin/ring type copper sockets and insulated tapes etc.,
including supplying sockets, tapes.

i) For 4 sq mm Copper Wire.

[Ref:PWD SOR Page No: F-5 Item No : 9(ii)]

18

Set

7.14

128.52

INR One Hundred & Twenty
Eight and Paise Fifty Two Only

17

Finishing of the PVC insulated wire ends by socketting
with pin/ring type copper sockets and insulated tapes etc.,
including supplying sockets, tapes.

i) For 6 sq mm Copper Wire.

[Ref:PWD SOR Page No: F-5 Item No : 9(iii)]

Set

73.44

INR Seventy Three and Paise
Forty Four Only

18

Laying of cable above 3%z core 35 sqmm and upto 3%z core
50 sqmm on wall/surface including S & F MS clams with
earthing attachment in 2 x 10 SWG GI (Hot Dip) Wire,
making hole etc. as necy., mending good damages and
painting.

(for 3.5 Core 50 Sq mm Cable connecting GF Main Panel
to FF BBC)

[(Ref:PWD SOR Page No-F-1 Item No:2(c)]

155

RM

72.42

11225.10

INR Eleven Thousand Two
Hundred & Twenty Five and
Paise Ten Only




19

Laying of cable as above 35 sqmm to 95 sqmm at an
average depth of 100 mm in floor/pavement/wall etc in
after cutting floor/pavement/wall/ and making holes incl.,
embedding the cable at an average depth as below and
mending good the damages to original finish
incl.removing the rubbish

[(Ref:PWD SOR Page No-F-3 Item No:5(ii)]

RM

162.18

810.90

INR Eight Hundred & Ten and
Paise Ninety Only

20

Supplying and fixing 3%2 Core 50 sqmm compression type
gland (Make:Dowels) complete with brass gland, brass
ring & rubber ring for dust & moisture-proof entry of
XLPE/PVC armoured cables a

(Ref:PWD SOR Page No-F-4 Item No:7(d) ]

Each

200.94

1607.52

INR One Thousand Six Hundred
& Seven and Paise Fifty Two
Only

21

Finishing the end of 3%z Core 50 sqmm XLPE unarmoured
cables by crimping method incl. supplying and fixing
solderless socket (Dowels make), tapes, anticorrosive paste
& jointing materials.

(PWD SOR Page No-F-5)Item No:8(b) [xvii]

Set

213.18

1705.44

INR One Thousand Seven
Hundred & Five and Paise Forty
Four Only

22

Distribution wiring in 1.1 KV grade 2x22/0.3 (1.5 sqmm) single core
stranded 'FRY/'FRLSH' PVC insulated & unsheathed copper wire [
Make:Gloster / Polycab / Finolex (Gold) or as equivalent approved
by EIC] After Finishing of the PVC insulated wire ends by
socketting with pin/ ring type copper sockets and insulated tapes
etc., including supplying sockets, tapes

**NB- Should be maintain colour combination of Circuit Wire,
partly in 20 mm/25 mm size PVC rigid conduit 'FR' (Precision make)
[for ceiling portion only] and in 19 mm bore, 3 mm thick polythene
pipe [for horizontal & vertical run embedded in wall], with 1x22/0.3
(1.5 sqmm) single core stranded "FR/'"FRLSH' PVC insulated &
unsheathed copper wire [ Make:Gloster / Finolex (Gold) or as
equivalent approved by EIC], partly for ECC, to light/fan/call bell
points with Piano Key type switch (Anchor Make) fixed on MS CRC
sheet metal (16 SWG) switch board on wall complete with 2 no. “Ph &
N” copper bar on Double Chair incl. bakelite/ Perspex top cover 3
mm thick and incl. 175x100x65 mm inspection box, making earthing
attachment, painting the MS box and mending good the damages to
original finish

[only PVC Rigid Conduit on ceiling and remaining portion
concealed]

Avg Run- 5 Mtr (For Corridor and Others)

(Ref:PWD SOR Page No-E-15 Item No:5(a))

Point

706.86

3534.30

INR Three Thousand Five
Hundred & Thirty Four and Paise
Thirty Only

23

Distribution wiring in 1.1 KV grade 2x22/0.3 (1.5 sqmm) single core
stranded 'FRY/'"FRLSH' PVC insulated & unsheathed copper wire [
Make:Gloster / Polycab / Finolex (Gold) or as equivalent approved
by EIC] After Finishing of the PVC insulated wire ends by
socketting with pin/ ring type copper sockets and insulated tapes
etc., including supplying sockets, tapes

**NB- Should be maintain colour combination of Circuit Wire,
partly in 20 mm/ 25 mm size PVC rigid conduit 'FR' (Precision make)
[for ceiling portion only] and in 19 mm bore, 3 mm thick polythene
pipe [for horizontal & vertical run embedded in wall], with 1x22/0.3
(1.5 sqmm) single core stranded "FR)/'FRLSH' PVC insulated &
unsheathed copper wire [ Make: Gloster / Finolex (Gold) or as
equivalent approved by EIC], partly for ECC, to light/fan/call bell
points with Piano Key type switch (Anchor Make) fixed on MS CRC
sheet metal (16 SWG) switch board on wall complete with 2 no. “Ph &
N” copper bar on Double Chair incl. bakelite/ Perspex top cover 3
mm thick and incl. 175x100x65 mm inspection box, making earthing
attachment, painting the MS box and mending good the damages to
original finish

[only PVC Rigid Conduit on ceiling and remaining portion
concealed]

Avg Run- 6 Mtr

(For Corridor and Others)

(Ref:PWD SOR Page No-E-15 Item No:5(b)

20

Point

808.86

16177.20

INR Sixteen Thousand One
Hundred & Seventy Seven and
Paise Twenty Only




24

Distribution wiring in 1.1 KV grade 2x22/0.3 (1.5 sqmm) single

core stranded 'FR/'"FRLSH' PVC insulated & unsheathed copper wire
[ Make:Gloster / Finolex (Gold) or as equivalent approved by EIC]
After Finishing of the PVC insulated wire ends by socketting with
pin/ ring type copper sockets and insulated tapes etc., including
supplying sockets, tapes

**NB- Should be maintain colour combination of Circuit Wire, partly
in 20 mm/25 mm size PVC rigid conduit 'FR'(Precision make) [for
horizontal run & above false ceiling portion only] and in 19mm bore,
3mm thick polythene

pipe [for vertical run embedded in wall], with 1x22/0.3 (1.5

sqmm) single core stranded "FR'/'FRLSH" PVC insulated &
unsheathed copper wire [ Make:Gloster / Finolex (Gold) or as
equivalent approved by EIC]for ECC, to light/fan/call bell points with
Piano Key type switch (Anchor Make) fixed on MS CRC sheet metal
(16 SWG) switch board on wall complete with 2 no. “Ph & N” copper
bar bar on Double Chair incl. bakelite/ Perspex top cover 3 mm thick
and incl. 175x100x65 mm inspection box, making earthing attachment,
painting the MS box and mending good the damages to original finish
Average Run 6 Meter

[PVC Rigid Conduit only for horizontal run & above false ceiling
and vertical run concealed]

(Ref:PWD SOR Page No-E-16 Item No:6(b)

20

Point

785.40

15708.00

INR Fifteen Thousand Seven
Hundred & Eight Only

25

Distribution wiring in 1.1 KV grade 2x22/0.3 (1.5 sqmm) single
core stranded 'FR/'"FRLSH' PVC insulated & unsheathed copper wire
[ Make:Gloster / Finolex (Gold) or as equivalent approved by EIC]
After Finishing of the PVC insulated wire ends by socketting with
pin/ ring type copper sockets and insulated tapes etc., including
supplying sockets, tapes

**NB- Should be maintain colour combination of Circuit Wire, partly
in 20 mm/25 mm size PVC rigid conduit 'FR'(Precision make) [for
horizontal run & above false ceiling portion only] and in 19mm bore,
3mm thick polythene
pipe [for vertical run embedded in wall], with 1x22/0.3 (1.5

sqmm) single core stranded "FR'/'FRLSH" PVC insulated &
unsheathed copper wire [ Make:Gloster / Finolex (Gold) or as
equivalent approved by EIC]for ECC, to light/fan/call bell points with
Piano Key type switch (Anchor Make) fixed on MS CRC sheet metal
(16 SWG) switch board on wall complete with 2 no. “Ph & N” copper
bar bar on Double Chair incl. bakelite/ Perspex top cover 3 mm thick
and incl. 175x100x65 mm inspection box, making earthing attachment,
painting the MS box and mending good the damages to original finish
Average Run 8 Meter

[PVC Rigid Conduit only for horizontal run & above false ceiling
and vertical run concealed]

(Ref:PWD SOR Page No-E-16 Item No:6(c)

30

Point

957.78

28733.40

INR Twenty Eight Thousand
Seven Hundred & Thirty Three
and Paise Forty Only

26

Distribution wiring in 1.1 KV grade 22/0.3 (1.5 sqmm) single core
stranded 'FR' PVC insulated & unsheathed copper wire (FR'/'FRLSH'
PVC insulated & unsheathed copper wire [ Make: Gloster / Finolex
(Gold) or as equivalent approved by EIC] After Finishing of the PVC
insulated wire ends by socketting with pin/ ring type copper sockets
and insulated tapes etc., including supplying sockets, tapes

**NB- Should be maintain colour combination of Circuit Wire in 20
mm/ 25 mm size PVC rigid conduit 'FR' (Precision make), with 1.1 KV
grade 1x22/0.3 (1.5 sqmm) single core stranded 'FR' PVC insulated &
unsheathed copper

wire as ECC, to 5A 3 pin flush type plug socket & Piano Key type
switch fixed on MS CRC sheet metal (16 SWG) switch board cum JB on
wall incl. bakelite/ Perspex (wall matching color) top cover 3 mm thick
and incl. painting the MS box and

mending good the damages to original finisha)

*On board

(Ref PWD SOR Page No-E-15 Item No:4(a)

10

Point

68.34

683.40

INR Six Hundred & Eighty Three
and Paise Forty Only




27

Distribution wiring in 1.1 KV grade 22/0.3 (1.5 sqmm)
single core stranded 'FR' PVC insulated & unsheathed
copper wire (FR'/'FRLSH' PVC insulated & unsheathed
copper wire [ Make: Gloster / Finolex (Gold) or as
equivalent approved by EIC] After Finishing of the PVC
insulated wire ends by socketting with pin/ ring type
copper sockets and insulated tapes etc., including
supplying sockets, tapes

**NB- Should be maintain colour combination of Circuit
Wire in 20 mm/ 25 mm size PVC rigid conduit 'FR'
(Precision make), with 1.1 KV grade 1 x 22/0.3 (1.5 sqmm)
single core stranded 'FR' PVC insulated & unsheathed
copper

wire as ECC, to 5A 3 pin flush type plug socket & Piano
Key type switch fixed on MS CRC sheet metal (16 SWG)
switch board cum JB on wall incl. bakelite/Perspex (wall
matching color) top cover 3 mm thick and incl. painting the
MS box and

mending good the damages to original finisha)

b) Average Run 1.5 mtr

(Ref. PWD SOR Page No-E-15 Item No:4(a)

Point

282.54

847.62

INR Eight Hundred & Forty
Seven and Paise Sixty Two Only

28

Supply & Fixing 240 V, 20 A plug socket (Anchor make or
Brand approved by EIC), without plug top and switch, on
100 mm x 100 mm x 65 mm sheet metal switch board with
bakelite/ perspex top cover by screws after making
housing for combined plug switch by cutting

bakelite/ perspex top cover and making necy. connections
with PVC wire and earth continuity wire etc.

[For Power Plug]

(Ref: PWD SOR Page No-E-5,Item No-15(b)

Each

105.06

210.12

INR Two Hundred & Ten and
Paise Twelve Only

29

Supply & Fixing 240 V, 25 A, Modular type starter (Make
North West or equivalent Brand approved by EIC) with
25A Modular switch type DP MCB

(C Curve) and 4 Module GI Modular type switch board
with 4 Module top cover plate flushed in wall incl. S&F
switch board and cover plate and making necy.
connections with PVC Cu wire and earth continuity wire
etc.

(Ref:PWD SOR Page No-E-19 Item no.17)

Each

799.68

3998.40

INR Three Thousand Nine
Hundred & Ninety Eight and
Paise Forty Only

30

Supply & Fixing 240 V, 4 nos. 6A, plug socket with
separate 4nos. 6 A Piano key type switch, indicator & 16A
kit-kat flush type fuse (Anchor Make or Equivalent Brand
approved by EIC) on sheet metal switch board embedded
in wall incl. S & F 240x200x65 mm MS (16SWG) switch
board and bakelite/ perspex top cover of 3mm thick by
Brass screws after making housing for switch by cutting
bakelite/ perspex cover and making necessary connections
as required.[ Charging Board]

(Ref. PWD SOR Page No-E-7,Item No-23)

Each

592.62

3555.72

INR Three Thousand Five
Hundred & Fifty Five and Paise
Seventy Two Only

31

Supply & Fixing 240 V, 3 nos. 6A, & 1 no. 20A plug socket
with separate 3 nos. 6 A & 1 no. 20A Piano key type switch,
indicator (All Anchor Make) & 20A switch type SP MCB
(Make Siemens or equivalent Brand approved by EIC) on
sheet metal switch board embedded in wall incl. S &F
240x200x65mm MS (165WG) switch board and

bakelite/ perspex top cover of 3 mm thick by Brass screws
after making housing for switch by cutting

bakelite/ perspex cover and making necessary connections
as required. [Computer Board]

(Ref:PWD SOR Page No-E-7,Item No-26 )

20

Each

767.04

15340.80

INR Fifteen Thousand Three
Hundred & Forty and Paise
Eighty Only

32

Supply & Fixing Socket type fan regulator (Step type)
(Anchor Make or Equivalent Brand approved by EIC) on
existing sheet metal switch board with bakelite/ perspex
top cover by screw incl. making necy. connections etc.
(Ref:PWD SOR Page No-E-6,Item No-18(b)

10

Each

222.36

2223.60

INR Two Thousand Two
Hundred & Twenty Three and
Paise Sixty Only




33

Fixing only ceiling fan complete with blades, canopy, fork,
rubber bush etc. incl. S&F connecting wire for down rod
upto 30 cm incl. painting the rod with approved paint and
making necessary connection as required by 2x1.5 sqmm
flexible copper wire.

[Ref: PWD SOR Page No-C-3 Item no. 21(a)]

10

Each

67.32

673.20

INR Six Hundred & Seventy
Three and Paise Twenty Only

34

Lowering and refixing only ceiling fan complete with
blades, canopy, fork, rubber bush etc. incl. making
necessary disconnection and connection as required.
[Ref: PWD SOR Page No-C-3 Item no. 22]

Each

35.70

71.40

INR Seventy One and Paise
Forty Only

35

Fixing only cabin fan on wall/ceiling by S&F rag bolts,
nuts & washers (6 mm dia x 62 mm long) or as reqd. incl.
S&F 24/0.20 PVC insulated flexible copper wire 0.5 mt.
length.

[Ref: PWD SOR Page No-C-4 Item no. 29]

Each

93.84

375.36

INR Three Hundred & Seventy
Five and Paise Thirty Six Only

36

Fixing only starters (for Split AC Machine control)
Concealed in wall after cutting the wall and making
housing for the starter and mending good the damages to
original finish .

Direct online starter for 2 Ton ac Machine.

[Ref: PWD SOR Page No-C-1 Item no. 7(a)]

Each

132.60

663.00

INR Six Hundred & Sixty Three
Only

37

Supplying & Fixing sheet metal inspection box (16 SWG)
of the following sizes flushed in wall by housing the same
after cutting brick wall incl. making earthing attachment,
painting and mending good damages to building works
and also removing rubbises from work site .

100 mm x 100 mm x 65 mm

(Ref:PWD SOR Page No-E-4,Item No-11( a)

Each

107.10

428.40

INR Four Hundred & Twenty
Eight and Paise Forty Only

38

Supplying & Fixing sheet metal inspection box (16 SWG)
of the following sizes flushed in wall by housing the same
after cutting brick wall incl. making earthing attachment,
painting and mending good damages to building works
and also removing rubbises from work site .

150 mm x 100 mm x 65 mm

(Ref:PWD SOR Page No-E-4,Item No-11( b)

Each

145.86

291.72

INR Two Hundred & Ninety One
and Paise Seventy Two Only

39

Supplying & Fixing sheet metal inspection box (16 SWG)
of the following sizes flushed in wall by housing the same
after cutting brick wall incl. making earthing attachment,
painting and mending good damages to building works
and also removing rubbises from work site .

175 mm x 100 mm x 65 mm

(Ref:PWD SOR Page No-E-4,Item No-11( c)

Each

160.14

320.28

INR Three Hundred & Twenty
and Paise Twenty Eight Only

40

Supplying & Fixing sheet metal inspection box (16 SWG)
of the following sizes flushed in wall by housing the same
after cutting brick wall incl. making earthing attachment,
painting and mending good damages to building works
and also removing rubbises from work site .

200 mm x 150 mm x 65 mm

(Ref:PWD SOR Page No-E-4,Item No-11( d)

Each

216.24

864.96

INR Eight Hundred & Sixty Four
and Paise Ninety Six Only

41

Supplying & Fixing sheet metal inspection box (16 SWG)
of the following sizes flushed in wall by housing the same
after cutting brick wall incl. making earthing attachment,
painting and mending good damages to building works
and also removing rubbises from work site .

240 mm X 200 mm x 65 mm

(Ref:PWD SOR Page No-E-4,Item No-11( e)

Each

258.06

516.12

INR Five Hundred & Sixteen
and Paise Twelve Only

42

Supply & Fixing bakelite / perspex top cover on existing
Inspection board by Brass screws

100 mm x 100 mm x 65 mm

(Ref:PWD SOR Page No-E-5,Item No-13( a)

Each

30.60

122.40

INR One Hundred & Twenty Two
and Paise Forty Only




43

Supply & Fixing bakelite / perspex top cover on existing
Inspection board by Brass screws

150 mm x 100 mm x 65 mm

(Ref:PWD SOR Page No-E-5,Item No-13( b)

Each

35.70

71.40

INR Seventy One and Paise
Forty Only

44

Supply & Fixing bakelite / perspex top cover on existing
Inspection board by Brass screws

175 mm x 100 mm x 65 mm

(Ref:PWD SOR Page No-E-5,Item No-13( c)

Each

38.76

77.52

INR Seventy Seven and Paise
Fifty Two Only

45

Supply & Fixing bakelite / perspex top cover on existing
Inspection board by Brass screws

200 mm x 150 mm x 65 mm

(Ref:PWD SOR Page No-E-5,Item No-13 (d)

Each

49.98

199.92

INR One Hundred & Ninety Nine
and Paise Ninety Two Only

46

Supply & Fixing bakelite / perspex top cover on existing
Inspection board by Brass screws

240 mm X 200 mm x 65 mm

(Ref:PWD SOR Page No-E-5,Item No-12( e)

Each

68.34

136.68

INR One Hundred & Thirty Six
and Paise Sixty Eight Only

47

Fixing only fluorescent light fitting suspended 25 cm
bellow the ceiling with 2 No. 20 mm dia EI conduit (14
SWG) supports incl. S&F EI conduit, ball socket/socket
type ceiling plate /Supports also U type GI clamp made
with 31 mmx 3 mm GI flat and suitable size fastner (as
per sample to be provided)and connecting the length of
PVC insulated wire and painting etc. as required by
2x24/0.20 mm (1.5sqmm) flexible copper wire of 1.10
mt. length.

(Ref:PWD SOR Page No-C-2,Item No-15)

Each

218.28

1091.40

INR One Thousand &Ninety
One and Paise Forty Only

48

Fixing only bulk head or ceiling fitting on wall /ceiling by
screws etc.
[PWD Page No-C-2 Item no. 13]

19

Each

57.12

1085.28

INR One Thousand &Eighty
Five and Paise Twenty Eight
Only

49

Earthing the installation by 50 mm dia. G.I. Pipe (ISI-M)
of 3.64 mtr. Long driven to an depth of 3.65 mtr. Below the
ground level including S/F 1X4 SWG. G.I. Earth wire (4
mtr. Long) with nuts bolts & washers.

(Ref:PWD SOR Page No-G-1,Item No-2(a))

set

1396.38

5585.52

INR Five Thousand Five
Hundred & Eighty Five and
Paise Fifty Two Only

50

Supplying & fixing earth busbar of galvanized (Hot Dip)
MS flat 25 mm x 6 mm on wall having clearance of 6 mm
from wall including providing drilled holes on the busbar
complete with GI bolts, nuts, washers, spacing insulators
etc. as required.

(Ref:PWD SOR Page No-G-2,Item No-4(a))

2.0

Mtr

159.12

318.24

INR Three Hundred & Eighteen
and Paise Twenty Four Only

51

Connecting the equipments body to earth busbar including
S & F 25 mm x 6 mm galvanised (Hot Dip) MS flat on
wall/floor with GI saddles as required and connection to
equipments incl. drilling holes, with bolts, nuts, washers
etc.

(Ref:PWD SOR Page No-G-3,Item No-5(d)

50.0

Mtr

140.76

7038.00

INR Seven Thousand &Thirty
Eight Only

52

Supply and delivery of 3.5 core 50 sqmm 1.1 KV grade
aluminium XLPE Sheathed Armoured Aluminium Power
Cable.

(Make- Gloster )

(Ref:Non Schedule Item )

160

mtr

738.71

118193.60

INR One Lakh Eighteen
Thousand One Hundred & Ninety
Three and Paise Sixty Only

53

Supply of 4' 20W Single LED Aluminium T8 tube (LTT8)
with in built driver and efficacy of 100 Im/W. type tube
light fitting on High efficiency integrated LED Batten to
create a sustainable lighting environment with
surface/suspended mounting, complete with all
acessaries directly on ceiling with HW round block &
suitable size of MS fastener

(Make: Crompton -Batten (ECO-I)-IGP161LT8-16 1 x T8,
Tube-CRYSTA LTT8-20-865-2)

(Ref:Non Schedule Item )

set

1012.37

5061.85

INR Five Thousand &Sixty One
and Paise Eighty Five Only




Supply of recessed mounted LED 36 W 4000K dimension
(mm) 1 |b | h=600 | 600 |60 low glare diffuser light on
ceilling complete set.

INR Forty Three Thousand Five

54 X 20 set 2179.03 43580.60 Hundred & Eighty and Paise
[Make:K-Lite Cat No:-KL-2281) Sixty Only
(Ref:Non Schedule Item )

Supply and delivery of 1200 mm sweep, single phase, 240
Volt, 50 Hz Ac Ceiling Fan including down rod, top and
buttom canopy, capacitor etc. INR Twenty Six Thousand One

55 |(Make- Usha Striker PWD ISI 1 Star(Safety wire & S1 10 each 2614.83 26148.30 Hundred & Forty Eight and Paise
Capacitor)/Orient New Breeze) Thirty Only
(Ref:Non Schedule Items )

Supply and delivery of 4 Metal Blade 450 mm sweep,
sill1gle phas.e, 240 Volt, 85 W 50 Hz Ac Wall Fan including INR Twenty Two Thousand

5 |2 accessones. 4 each 5698.09 22792.36 Seven Hundred & Ninety Two
(Make- EPC) and Paise Thirty Six Only
(Ref:Non Schedule Item )

Supply of control panel suitable for 2 Ton AC

Machine,Relay Range 13 - 22 A comprising of DOL starter

to be Concealed on wall incl making connection & necy )

earthing attachment. INR Thirteen Thpusand qu

57 (Make -L&T MU-2P Single Phase Starters- 5 set 2649.72 13248.60 Hundred & Fsc:;:y glglht and Paise
CS90319KODO ) yony
(Ref:Non Schedule Item )

18% GST
INR Ninety Six Thousand Three
58 1.00 Actual 96363.00 96363.00 Hundred & Sixty Three Only
1% CESS
INR Five Thousand Three
59 1.00 Actual 5354.00 5354.00 Hundred & Fifty Four Only
Total in Figures
INR Six Lakh Thirty Seven
637011.00 Thousand &Eleven Only
Quoted Rate in Figures
Select 0.00 INR Zero Only

Quoted Rate in Words

INR Zero Only




